INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 845 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  748,842.98 ROUTE : US 52
CALL ORDER : 845 CONTRACT ID : T -27190-C COUNTIES : DEARBORN FRANKLIN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 01/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0821499 DREW, JAMES H. CORPORATION $ 784,937.02 100.0000%
IC 1 ) 35-0821499 1C ) 1C )
IDREW, JAMES H. CORPORATION | |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A -
SECTION 0001 NEW SIGNAL AND FLASHER INSTALLATION
| | |
0001 105-06845 LUMP |  14427.20000 14427.20] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 10.000 MOS | 1802.47000 18024.70] |
FIELD OFFICE, B I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  26696.65000 26696.65] |
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP |  25536.00000 25536.00] |
CLEARING RIGHT OF WAY I I |
0007 202-02240 1006.000 SYS | 14.59000 14677.54] |
PAVEMENT REMOVAL I I |
0008 202-02278 470.000 LFT | 3.04000 1428.80] |
CURB, CONCRETE, REMOVE I I |
0009 202-02279 480.000 LFT | 6.08000 2918.40] |
CURB AND GUTTER, REMOVE I I |
0010 202-52710 572.000 SYS | 9.73000 5565.56 | |
SIDEWALK, CONCRETE, REMOVE I I |
0011 202-74035 4.000 EACH | 171.86000 687.44] |
SIGN, REMOVE I I |
0012 202-78515 LUMP | 3024.65000 3024.65] |
| | |

TRAFFIC SIGNAL EQUIPMENT, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 845 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  748,842.98 ROUTE : US 52
CALL ORDER : 845 CONTRACT ID : T -27190-C COUNTIES : DEARBORN FRANKLIN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
I 1 ) 35-0821499 1C ) 1C )
IDREW, JAMES H. CORPORATION | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— + ey
0013 203-02000 260.000 CYS | 23.10000 6006.00] |
EXCAVATION, COMMON I I |
0014 203-02070 25.000 CYS | 85.12000 2128.00] |
BORROW , TOPSOIL I I |
0015 203-02080 0.126 MILE | 105791.98000 13329.79] |
LINEAR GRADING I I |
0016 211-07454 400.000 CYS | 38.91000 15564.00] |
STRUCTURE BACKFILL I I |
0017 304-07493 773.000 TON | 85.12000 65797.76] |
WIDENING WITH HMA, TYPE B I I |
0018 306-08043 449.000 SYS | 24.32000 10919.68] |
MILLING, TRANSITION I I |
0019 402-07433 240.000 TON | 91.20000 21888.00] |
HMA SURFACE, TYPE B I I |
0020 402-07438 450.000 TON | 71.74000 32283.00] |
HMA INTERMEDIATE, TYPE B I I |
0021 402-07451 152.000 TON | 105.79000 16080.08] |
HMA, TYPE B, WEDGE AND LEVEL I I |
0022 406-05520 1.840 TON | 462.08000 850.23] |
ASPHALT FOR TACK COAT I I |
0023 601-06224 1.000 EACH |  43900.00000 43900.00] |
IMPACT ATTENUATOR, CR, W1, TL-2 I | |
0024 604-06070 444.000 SYS | 37.70000 16738.80] |
SIDEWALK, CONCRETE I I |
0025 605-06120 355.000 LFT | 12.16000 4316.80]| |
CURB, CONCRETE I | |
0026 605-06140 567.000 LFT | 17.02000 9650.34] |
CURB AND GUTTER, CONCRETE I I |
0027 610-07712 135.000 SYS | 63.23000 8536.05| |
PCCP FOR APPROACHES, 6 IN. | | |
0028 621-06567 1.200 KGAL | 30.40000 36.48| |
WATER I I |
0029 621-06575 291.000 SYS | 9.12000 2653.92| |
SODDING, NURSERY I | |
0030 703-51030 9126.000 LBS | 1.34000 12228.84] |
REINFORCING STEEL I I |
0031 714-44240 109.700 CYS | 735.68000 80704.10] |
CONCRETE, A, STRUCTURES I | |
0032 715-05149 740.000 LFT | 37.70000 27898.00] |
| | |

PIPE, TYPE 2, CIRCULAR, 12 IN.



CONDUIT, STEEL, GALVANIZED, 2 IN.,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 845 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  748,842.98 ROUTE : US 52
CALL ORDER : 845 CONTRACT ID : T -27190-C COUNTIES : DEARBORN FRANKLIN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0821499 1C ) 1C )
IDREW, JAMES H. CORPORATION | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0033 715-05407 206.000 LFT | 24.32000 5009.92] |
PIPE, END BENT DRAIN, 6 IN. I I |
0034 720-44000 4.000 EACH | 547.20000 2188.80]| |
CASTING, ADJUST TO GRADE I I |
0035 720-45015 2.000 EACH | 1702 .40000 3404.80] |
INLET, A8 I I |
0036 720-45075 1.000 EACH | 2067.20000 2067.20] |
INLET, R13 I I |
0037 720-45250 2.000 EACH | 255360000 5107.20] |
CATCH BASIN, K10 I I |
0038 801-06606 22.000 EACH | 109.44000 2407.68| |
BARRICADE, 111B I I |
0039 801-06625 74.000 EACH | 109.44000 8098.56| |
DETOUR ROUTE MARKER ASSEMBLY I I |
0040 801-06640 33.000 EACH | 212.80000 7022.40] |
CONSTRUCTION SIGN, A I I |
0041 801-06775 LUMP |  19251.51000 19251.51] |
MAINTAINING TRAFFIC I I |
0042 802-76025 133.400 SFT | 24.02000 3204.27] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
0043 802-76035 215.000 SFT | 26.27000 5648.05| |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0044 802-76045 41.000 SFT | 27.15000 1113.15] |
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.125 IN. THICKNESS I I |
0045 802-76055 163.000 LFT | 17.84000 2907.92| |
SIGN POST, A I I |
0046 802-76065 26.000 LFT | 17.84000 463.84] |
SIGN POST, B I I |
0047 805-01815 8.000 EACH | 2763.52000 22108.16] |
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0048 805-01842 9.000 EACH | 107585000 9682.65| |
HANDHOLE, SIGNAL I I |
0049 805-01844 355.000 LFT | 35.54000 12616.70] |
| | |
| | |

UNDERGROUND



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 845 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  748,842.98 ROUTE : US 52
CALL ORDER : 845 CONTRACT ID : T -27190-C COUNTIES : DEARBORN FRANKLIN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0821499 1C ) 1C )
IDREW, JAMES H. CORPORATION | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0050 805-01879 2.000 EACH | 948.66000 1897.32] |
SIGNAL SERVICE, INSTALL I I |
0051 805-02202 6.000 EACH | 1227.76000 7366.56| |
SIGNAL DETECTOR HOUSING, DOUBLE I I |
0052 805-02328 2950.000 LFT | 1.20000 3540.00] |
SIGNAL CABLE, 1C 14GA. I I |
0053 805-06592 400.000 LFT | 35.54000 14216.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0054 805-06834 2.000 EACH | 9247.13000 18494.26] |
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE, TS2, TYPE I I I |
0055 805-78010 1.000 EACH | 1223.66000 1223.66] |
CONTROLLER AND CABINET, FLASHER, SOLID | | |
STATE I I |
0056 805-78190 4.000 EACH | 433.78000 1735.12] |
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. I I |
AMBER I | |
0057 805-78195 2.000 EACH | 406.28000 812.56] |
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED | I |
0058 805-78205 7.000 EACH | 698.33000 4888.31| |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN I | |
0059 805-78230 7.000 EACH | 1070.94000 7496.58| |
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0060 805-78415 9.000 EACH | 1972.99000 17756.91] |
SPAN, CATENARY, AND TETHER I I |
0061 805-78420 8.000 EACH | 216.83000 1734 _64] |
DISCONNECT HANGER I I |
0062 805-78445 1.000 EACH | 976.16000 976.16] |
SIGNAL SERVICE I I |
0063 805-78467 130.000 LFT | 2.24000 291.20] |
SIGNAL CABLE, 3C 8GA. I I |
0064 805-78470 2500.000 LFT | 1.41000 3525.00] |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0065 805-78480 290.000 LFT | 1.26000 365.40] |
SIGNAL CABLE, 3C 14GA. I I |
0066 805-78485 220.000 LFT | 1.47000 323.40] |
SIGNAL CABLE, 5C 14GA. I I |



PAVEMENT MESSAGE MARKINGS, PREFORMED

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 845 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  748,842.98 ROUTE : US 52
CALL ORDER : 845 CONTRACT ID : T -27190-C COUNTIES : DEARBORN FRANKLIN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0821499 1C ) 1C )
IDREW, JAMES H. CORPORATION | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0067 805-78490 980.000 LFT | 1.65000 1617.00] |
SIGNAL CABLE, 7C 14GA. I I |
0068 805-78510 1810.000 LFT | 1.14000 2063.40] |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0069 805-78785 1.000 EACH | 932.16000 932.16] |
SIGNAL DETECTOR HOUSING I I |
0070 805-78795 2550.000 LFT | 8.35000 21292.50] |
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0071 805-78925 2.000 EACH | 1326.76000 2653.52] |
CONTROLLER CABINET FOUNDATION, P1 I I |
0072 805-81032 3.000 EACH | 3605.85000 10817.55] |
SIGNAL STRAIN POLE, STEEL, 30 FT. I I |
0073 805-81060 5.000 EACH | 4155.85000 20779.25] |
SIGNAL STRAIN POLE, STEEL, 36 FT. I I |
0074 805-92504 7.000 EACH | 182.19000 1275.33] |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0075 807-02781 1.000 EACH | 1225.07000 1225_07] |
LUMINAIRE MAST ARM, 10 FT. I I |
0076 807-02783 1.000 EACH | 1258.07000 1258.07] |
LUMINAIRE MAST ARM, 15 FT. I I |
0077 808-02066 130.000 LFT | 1.78000 231.40] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID WHITE CROSSHATCH LINE, 6 IN. I I |
0078 808-03179 4.000 EACH | 22496000 899.84| |
PAVEMENT MESSAGE MARKINGS, PREFORMED I I |
PLASTIC, WORD (ONLY) I | |
0079 808-06703 140.000 LFT | 1.22000 170.80] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0080 808-06713 2900.000 LFT | 0.61000 1769.00] |
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0081 808-75051 320.000 LFT | 3.65000 1168.00] |
LINE, PREFORMED PLASTIC, SOLID, WHITE, | I |
4 IN. I | |
0082 808-75054 960.000 LFT | 3.65000 3504.00] |
LINE, PREFORMED PLASTIC, SOLID, YELLOW, | I |
4 IN. | | |
0083 808-75071 13.000 EACH | 243.20000 3161.60] |
| | |
| | |

PLASTIC LANE INDICATION ARROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 845 -6
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  748,842.98 ROUTE : US 52
CALL ORDER : 845 CONTRACT ID : T -27190-C COUNTIES : DEARBORN FRANKLIN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0821499 1C ) 1C )
IDREW, JAMES H. CORPORATION | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0084 808-75245 682.000 LFT | 1.22000 832.04] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0085 808-75297 115.000 LFT | 4.56000 524.40] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0086 808-75320 4.000 EACH | 82.69000 330.76] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0087 808-75325 3.000 EACH | 88.77000 266.31] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0088 808-92027 762.000 LFT | 2.25000 1714.50] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. | | |
0089 808-96016 212.000 LFT | 2.61000 553.32] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 12 | | |
IN. | | |
0090 808-98875 150.000 LFT | 1.76000 264.00]| |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 6 IN. | | |
0091 808-99077 150.000 LFT | 14.59000 2188.50] |
LINE, PREFORMED PLASTIC, SOLID, WHITE, | I |
24 IN. I I |
SECTION TOTALS I $ 784,937.02| $ | $
------------------------------------------ e e S
CONTRACT TOTALS I $ 784,937.02] $ | $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 851 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  494,238.45 ROUTE : VARIOUS
CALL ORDER : 851 CONTRACT ID : T -27603-A COUNTIES : MORGAN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 11/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
OTHERS
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1262778 MIDWESTERN ELECTRIC $ 408,939.07 100.0000%
2 35-1710202 SIGNAL CONSTRUCTION, INC. $ 448,397.75 109.6490%
3 35-0821499 DREW, JAMES H. CORPORATION $ 469,618.81 114.8383%
4 35-0392360 HOOSIER COMPANY, INC. $ 479,942_.10 117.3627%
IC 1 ) 35-1262778 | 2 ) 35-1710202 IC 3 ) 35-0821499
IMIDWESTERN ELECTRIC ISIGNAL CONSTRUCTION, INC. IDREW, JAMES H. CORPORATION
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ B O S
SECTION 0001  TRAFFIC SIGNAL INSTALLATION AND MODERNIZATION
| | |
0001 105-07038 7.000 MOS | 1300.00000 9100.00] 1000.00000 7000.00] 126623000 8863.61
FIELD OFFICE, A I I |
0002 105-08520 2.000 EACH | 95.00000 190.00] 250.00000 500.00] 200.00000 400.00
CELLULAR TELEPHONE/RADIO I | |
0003 105-08521 14.000 MOS | 150.00000 2100.00] 85.00000 1190.00] 130.00000 1820.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0007 110-01001 LUMP |  19430.00000 19430.00]  22000.00000 22000.00] 19178.14000 19178.14
MOBILIZATION AND DEMOBILIZATION I | |
0008 202-02240 100.000 SYS | 126.00000 12600.00] 90.00000 9000.00] 93.55000 9355.00
PAVEMENT REMOVAL I I |
0009 202-78515 LUMP | 4380.00000 4380.00] 3000.00000 3000.00] 6806.17000 6806.17
TRAFFIC SIGNAL EQUIPMENT, REMOVE I | |
0010 203-02000 70.000 CYS | 197 .00000 13790.00] 140.00000 9800.00]| 146.79000 10275.30
| | |

EXCAVATION, COMMON



CONTROLLER AND CABINET, MENU DRIVEN, 8

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 851 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  494,238.45 ROUTE : VARIOUS
CALL ORDER : 851 CONTRACT ID : T -27603-A COUNTIES : MORGAN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1262778 IC 2 ) 35-1710202 1C 3 ) 35-0821499
IMIDWESTERN ELECTRIC ISIGNAL CONSTRUCTION, INC. |DREW, JAMES H. CORPORATION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0011 306-08432 825.000 SYS | 8.30000 6847.50] 8.00000 6600.00] 8.16000 6732.00
MILLING, APPROACH I I |
0012 402-07433 100.000 TON | 85.00000 8500.00] 140.00000 14000.00] 146.79000 14679.00
HMA SURFACE, TYPE B I I |
0013 402-07438 167.000 TON | 60.50000 10103.50] 100.00000 16700.00] 104.85000 17509.95
HMA INTERMEDIATE, TYPE B I I |
0014 402-07441 200.000 TON | 55.00000 11000.00] 85.00000 17000.00] 88.54000 17708.00
HMA BASE, TYPE B I I |
0015 720-45405 2.000 EACH | 1717.00000 3434.00] 2850.00000 5700.00] 3961.00000 7922.00
MANHOLE, B4 I I |
0016 801-06640 50.000 EACH | 175.00000 8750.00] 175.00000 8750.00] 203.88000 10194.00
CONSTRUCTION SIGN, A I I |
0017 801-06775 LUMP | 6889.00000 6889.00] 5000.00000 5000.00] 8115.61000 8115.61
MAINTAINING TRAFFIC I I |
0018 802-76025 107.500 SFT | 13.65000 1467.37] 25.00000 2687.50] 28.46000 3059.45
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
0019 802-76045 26.250 SFT | 16.00000 420.00] 30.00000 787.50] 29.27000 768.34
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I I |
0020 805-01815 8.000 EACH | 1680.00000 13440.00] 1800.00000 14400.00] 2112.71000 16901.68
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | | |
0021 805-01842 15.000 EACH | 682.00000 10230.00] 700.00000 10500.00] 781.43000 11721.45
HANDHOLE, SIGNAL I I |
0022 805-01844 3275.000 LFT | 14.00000 45850.00] 16.00000 52400.00] 14.50000 47487 .50
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND I I |
0023 805-02087 LUMP | 1110.00000 1110.00] 500.00000 500.00] 1342_71000 1342.71
TRANSPORTATION OF SALVAGEABLE SIGNAL I | |
EQUIPMENT I I |
0024 805-08464 1.000 EACH | 3100.00000 3100.00] 4500.00000 4500.00] 3557.30000 3557.30
RADIO, INTERCONNECT I I |
0025 805-08466 1.000 EACH | 251.00000 251.00] 450.00000 450.00] 356.90000 356.90
RADIO ANTENNA, 9db, YAGI I I |
0026 805-78010 2.000 EACH | 998.00000 1996.00] 1150.00000 2300.00] 112410000 2248.20
CONTROLLER AND CABINET, FLASHER, SOLID | I |
STATE I | |
0027 805-78100 2.000 EACH | 9641.00000 19282.00]  11000.00000 22000.00]  10800.29000 21600.58
| | |
I I |

PHASE



ENGINEER"S ESTIMATE: $
CALL ORDER : 851
LETTING DATE : 05/24/06 10:00 AM

494,238.45

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : T -27603-A
DISTRICT : SEYMOUR DISTRICT

ROUTE :
COUNTIES :

VARI0OUS
MORGAN

DATE :
PAGE :

06/22/06
851 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0028 805-78109 1.000 EACH
CONTROLLER AND CABINET, SECONDARY, MENU
DRIVEN, 8 PHASE

0029 805-78190 6.000 EACH
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN.
AMBER

0030 805-78195 8.000 EACH
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED

0031 805-78205 18.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER, GREEN

0032 805-78215 2.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER ARROW, GREEN ARROW

0033 805-78230 4.000 EACH

TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW

0034 805-78415 14.000 EACH
SPAN, CATENARY, AND TETHER

0035 805-78445 5.000 EACH
SIGNAL SERVICE

0036 805-78467 250.000 LFT

SIGNAL CABLE,
0037 805-78470
SIGNAL CABLE,

3C 8CGA.
13025.000 LFT
ROADWAY LOOP, 1C 14GA.

0038 805-78480 410.000 LFT
SIGNAL CABLE, 3C 14CGA.

0039 805-78485 1610.000 LFT
SIGNAL CABLE, 5C 14GA.

0040 805-78490 2750.000 LFT
SIGNAL CABLE, 7C 14CGA.

0041 805-78510 11300.000 LFT
SIGNAL CABLE, 2C 16GA., SHIELDED

0042 805-78785 27.000 EACH
SIGNAL DETECTOR HOUSING , SINGLE

0043 805-78795 7300.000 LFT

SAW CUT FOR ROADWAY LOOP AND SEALER
0044 805-78925 3.000 EACH
CONTROLLER CABINET FOUNDATION, P1

IC 1 ) 35-1262778 1C
IMIDWESTERN ELECTRIC IS
| |
| UNIT PRICE AMOUNT|
+ +
| 9641.00000 9641.00]
| |
| |
| 288.00000 1728.00]|
| |
| |
| 273.00000 2184.00]|
| |
| 571.00000 10278.00]
| |
| |
| 611.00000 1222.00]|
| |
| |
| 1025.00000 4100.00]
| |
| |
| 1375.00000 19250.00]
| |
| 498.00000 2490.00]|
| |
| 2.28000 570.00]
| |
| 0.38000 4949 _50]
| |
| 1.10000 451.00]
| |
| 1.40000 225400
| |
| 1.51000 4152.50]
| |
| 0.78000 8814.00]
| |
I 540.00000 14580.00]
| |
| 7.00000 51100.00]
| |
I 858.00000 2574.00]
| |

2

) 35-1710202
IGNAL CONSTRUCTION,

UNIT PRICE
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 851 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  494,238.45 ROUTE : VARIOUS
CALL ORDER : 851 CONTRACT ID : T -27603-A COUNTIES : MORGAN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1262778 IC 2 ) 35-1710202 1C 3 ) 35-0821499
IMIDWESTERN ELECTRIC ISIGNAL CONSTRUCTION, INC. |DREW, JAMES H. CORPORATION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0045 805-81032 4.000 EACH | 3210.00000 12840.00] 4000.00000 16000.00] 3364.68000 1345872
SIGNAL STRAIN POLE, STEEL, 30 FT. I I |
0046 805-81060 4.000 EACH | 3720.00000 14880.00] 4650.00000 18600.00] 3914.68000 1565872
SIGNAL STRAIN POLE, STEEL, 36 FT. I I |
0047 805-86900 13.000 EACH | 220.00000 2860.00] 275.00000 3575.00] 214.08000 2783.04
JUNCTION BOX I I |
0048 805-90015 48.000 EACH | 127.00000 6096.00] 105.00000 5040.00]| 134.88000 6474.24
POLE BANDS, STEEL I I |
0049 805-92504 21.000 EACH | 320.00000 6720.00] 340.00000 7140.00] 277.78000 5833.38
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0050 808-06703 710.000 LFT | 0.67000 475.70] 0.75000 532.50] 0.78000 553.80
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0051 808-75067 220.000 LFT | 9.55000 2101.00] 16.00000 3520.00] 16.89000 3715.80
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | I |
STOP LINE, 24 IN. I I |
0052 808-75071 4.000 EACH | 196..00000 784.00] 195.00000 780.00] 203.88000 815.52
PAVEMENT MESSAGE MARKINGS, PREFORMED | | |
PLASTIC LANE INDICATION ARROW I I |
0053 808-75073 4.000 EACH | 337.00000 1348.00] 250.00000 1000.00] 250.48000 1001.92
PAVEMENT MESSAGE MARKINGS PREFORMED I I |
PLASTIC, WORD ONLY | | |
0054 808-75245 400.000 LFT | 0.85000 340.00] 0.75000 300.00] 0.78000 312.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0055 808-75297 460.000 LFT | 5.00000 2300.00] 5.00000 2300.00] 5.24000 2410.40
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0056 808-75320 7.000 EACH | 135.00000 945.00] 85.00000 595.00] 87.38000 611.66
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0057 808-75325 7.000 EACH | 258.00000 1806.00] 95.00000 665.00] 93.20000 652.40
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0058 808-75340 1.000 EACH | 842.00000 842.00] 500.00000 500.00] 46600000 466.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD, RXR I I |
SECTION TOTALS I $ 408,939.07]| $ 448,397.75] $ 469,618.81
------------------------------------------ e e S
CONTRACT TOTALS I $ 408,939.07] $ 448,397.75] $ 469,618.81




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 851 -5
TABULATION OF BIDS

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

ENGINEER"S ESTIMATE: $  494,238.45 ROUTE : VARIOUS
CALL ORDER : 851 CONTRACT ID : T -27603-A COUNTIES : MORGAN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-0392360 1C ) 1C )
|[HOOSIER COMPANY, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001 TRAFFIC SIGNAL INSTALLATION AND MODERNIZATION
| | |
0001 105-07038 7.000 MOS | 1250.00000 8750.00] |
FIELD OFFICE, A I I |
0002 105-08520 2.000 EACH | 158.00000 316.00] |
CELLULAR TELEPHONE/RADIO I I |
0003 105-08521 14.000 MOS | 83.00000 1162.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0005 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0007 110-01001 LUMP |  32900.00000 32900.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0008 202-02240 100.000 SYS | 95_00000 9500.00]| |
PAVEMENT REMOVAL I I |
0009 202-78515 LUMP | 6000.00000 6000.00] |
TRAFFIC SIGNAL EQUIPMENT, REMOVE I | |
0010 203-02000 70.000 CYS | 143.00000 10010.00] |
EXCAVATION, COMMON I I |
0011 306-08432 825.000 SYS | 8.50000 7012.50] |
MILLING, APPROACH I | |
0012 402-07433 100.000 TON | 148.00000 14800.00] |
HMA SURFACE, TYPE B I I |
0013 402-07438 167.000 TON | 106.00000 17702.00] |
HMA INTERMEDIATE, TYPE B I | |
0014 402-07441 200.000 TON | 95.00000 19000.00] |
HMA BASE, TYPE B I I |
0015 720-45405 2.000 EACH | 1870.00000 3740.00] |
MANHOLE, B4 I | |
0016 801-06640 50.000 EACH | 186.00000 9300.00] |
CONSTRUCTION SIGN, A I I |
0017 801-06775 LUMP | 2900.00000 2900.00] |
MAINTAINING TRAFFIC I | |
0018 802-76025 107.500 SFT | 15.90000 1709.25] |
| | |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 851 -6
TABULATION OF BIDS

TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW

ENGINEER"S ESTIMATE: $  494,238.45 ROUTE : VARIOUS
CALL ORDER : 851 CONTRACT ID : T -27603-A COUNTIES : MORGAN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-0392360 1C ) 1C )
|[HOOSIER COMPANY, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0019 802-76045 26.250 SFT | 18.20000 477.75] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I I |
0020 805-01815 8.000 EACH | 1920.00000 15360.00] |
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | | |
0021 805-01842 15.000 EACH | 960.00000 14400.00] |
HANDHOLE, SIGNAL I I |
0022 805-01844 3275.000 LFT | 16.00000 52400.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND I I |
0023 805-02087 LUMP | 3100.00000 3100.00] |
TRANSPORTATION OF SALVAGEABLE SIGNAL I | |
EQUIPMENT I I |
0024 805-08464 1.000 EACH | 3100.00000 3100.00] |
RADIO, INTERCONNECT I I |
0025 805-08466 1.000 EACH | 580.00000 580.00] |
RADIO ANTENNA, 9db, YAGI I I |
0026 805-78010 2.000 EACH | 1070.00000 2140.00] |
CONTROLLER AND CABINET, FLASHER, SOLID | I |
STATE I | |
0027 805-78100 2.000 EACH |  10900.00000 21800.00] |
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I I |
0028 805-78109 1.000 EACH |  10800.00000 10800.00] |
CONTROLLER AND CABINET, SECONDARY, MENU | | |
DRIVEN, 8 PHASE I I |
0029 805-78190 6.000 EACH | 399.00000 2394.00] |
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. I I |
AMBER I | |
0030 805-78195 8.000 EACH | 399.00000 3192.00] |
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED | I |
0031 805-78205 18.000 EACH | 690.00000 12420.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN I I |
0032 805-78215 2.000 EACH | 740.00000 1480.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER ARROW, GREEN ARROW I | |
0033 805-78230 4.000 EACH | 1160.00000 4640.00]| |
| | |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 851 -7
TABULATION OF BIDS

PAVEMENT MESSAGE MARKINGS, PREFORMED
PLASTIC LANE INDICATION ARROW

ENGINEER"S ESTIMATE: $  494,238.45 ROUTE : VARIOUS
CALL ORDER : 851 CONTRACT ID : T -27603-A COUNTIES : MORGAN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-0392360 1C ) 1C )
|[HOOSIER COMPANY, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0034 805-78415 14.000 EACH | 1260.00000 17640.00] |
SPAN, CATENARY, AND TETHER I I |
0035 805-78445 5.000 EACH | 469.00000 2345_00] |
SIGNAL SERVICE I I |
0036 805-78467 250.000 LFT | 2.33000 582.50] |
SIGNAL CABLE, 3C 8GA. I I |
0037 805-78470 13025.000 LFT | 0.16000 2084.00] |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0038 805-78480 410.000 LFT | 1.55000 635.50] |
SIGNAL CABLE, 3C 14GA. I I |
0039 805-78485 1610.000 LFT | 2.36000 3799.60] |
SIGNAL CABLE, 5C 14GA. I I |
0040 805-78490 2750.000 LFT | 2.36000 6490.00] |
SIGNAL CABLE, 7C 14GA. I I |
0041 805-78510 11300.000 LFT | 1.28000 14464 00| |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0042 805-78785 27.000 EACH | 790.00000 21330.00] |
SIGNAL DETECTOR HOUSING , SINGLE I I |
0043 805-78795 7300.000 LFT | 7.50000 54750.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0044 805-78925 3.000 EACH | 1170.00000 3510.00] |
CONTROLLER CABINET FOUNDATION, P1 I | |
0045 805-81032 4.000 EACH | 3100.00000 12400.00] |
SIGNAL STRAIN POLE, STEEL, 30 FT. I I |
0046 805-81060 4.000 EACH | 3700.00000 14800.00] |
SIGNAL STRAIN POLE, STEEL, 36 FT. I | |
0047 805-86900 13.000 EACH | 282.00000 3666.00]| |
JUNCTION BOX I I |
0048 805-90015 48.000 EACH | 219.00000 10512.00] |
POLE BANDS, STEEL I | |
0049 805-92504 21.000 EACH | 303.00000 6363.00] |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0050 808-06703 710.000 LFT | 0.90000 639.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0051 808-75067 220.000 LFT | 17.00000 3740.00] |
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | I |
STOP LINE, 24 IN. I I |
0052 808-75071 4.000 EACH | 186.00000 744.00] |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 851 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  494,238.45 ROUTE : VARIOUS
CALL ORDER : 851 CONTRACT ID : T -27603-A COUNTIES : MORGAN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-0392360 1C ) 1C )
|[HOOSIER COMPANY, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0053 808-75073 4.000 EACH | 239.00000 956.00] |
PAVEMENT MESSAGE MARKINGS PREFORMED I I |
PLASTIC, WORD ONLY I I |
0054 808-75245 400.000 LFT | 1.33000 532.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0055 808-75297 460.000 LFT | 5.80000 2668.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0056 808-75320 7.000 EACH | 106.00000 742.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0057 808-75325 7.000 EACH | 133.00000 931.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0058 808-75340 1.000 EACH | 530.00000 530.00] |
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD, RXR I I |
SECTION TOTALS | $ 479,942 .10 $ | $
------------------------------------------ A -
CONTRACT TOTALS | $ 479,942.10] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 861 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 300,657.39 ROUTE : 56
CALL ORDER : 861 CONTRACT ID : T -28243-A COUNTIES : JEFFERSON
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 11/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
OTHERS
SET-ASIDE :

VENDOR RANKING :

CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0821499 DREW, JAMES H. CORPORATION $ 277,048.26 100.0000%
2 35-1262778 MIDWESTERN ELECTRIC $ 323,462.07 116.7530%
IC 1 ) 35-0821499 IC 2 ) 35-1262778 1C )
IDREW, JAMES H. CORPORATION  |MIDWESTERN ELECTRIC |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
SECTION 0001  TRAFFIC SIGNAL MODERNIZATION
I | |
0001 105-07038 8.000 MOS | 124762000 9980.96| 145500000 11640.00]
FIELD OFFICE, A I I |
0002 110-01001 LUMP | 9216.14000 9216.14]  29950.00000 29950.00]
MOBILIZATION AND DEMOBILIZATION I I |
0003 202-78515 LUMP | 7923.94000 7923.94] 789500000 7895.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I | |
0004 801-06640 46.000 EACH | 261.05000 12008.30] 185.00000 8510.00]
CONSTRUCTION SIGN, A I I |
0005 801-06775 LUMP | 8177.24000 8177.24] 9862.00000 9862.00]|
MAINTAINING TRAFFIC I | |
0006 802-76025 124.300 SFT | 31.41000 3904.26] 15.00000 1864.50]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0007 805-02087 LUMP | 1436.21000 1436.21] 1340.00000 1340.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0008 805-02152 64.000 EACH | 310.25000 19856.00] 322.00000 20608.00]
PEDESTRIAN SIGNAL HEAD WITH I | |
INTERNATIONAL SYMBOLS, 18 IN. I I |
0009 805-03592 32.000 EACH | 990.25000 31688.00] 2040.00000 65280.00]
PAINT EXISTING SIGNAL STRUCTURE I I |
0010 805-78100 8.000 EACH | 9049.89000 72399.12] 8450.00000 67600.00]
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 861 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  300,657.39 ROUTE : 56
CALL ORDER : 861 CONTRACT ID : T -28243-A COUNTIES : JEFFERSON
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0821499 IC 2 ) 35-1262778 1C )
IDREW, JAMES H. CORPORATION  |MIDWESTERN ELECTRIC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0011 805-78205 62.000 EACH | 499.78000 30986.36] 400.00000 24800.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I I |
0012 805-78230 2.000 EACH | 759.40000 1518.80] 765.00000 1530.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0013 805-78415 8.000 EACH | 1789.18000 14313.44]| 2586.00000 20688.00]
SPAN, CATENARY, AND TETHER I I |
0014 805-78420 36.000 EACH | 210.41000 7574.76] 223.00000 8028.00]
DISCONNECT HANGER I I |
0015 805-78445 8.000 EACH | 715.25000 5722.00] 511.00000 4088.00]
SIGNAL SERVICE I I |
0016 805-78467 560.000 LFT | 2.12000 1187.20] 2.25000 1260.00]
SIGNAL CABLE, 3C 8GA. I I |
0017 805-78480 7000.000 LFT | 1.14000 7980.00] 1.15000 8050.00]|
SIGNAL CABLE, 3C 14GA. I I |
0018 805-78485 780.000 LFT | 1.35000 1053.00] 1.45000 1131.00]
SIGNAL CABLE, 5C 14GA. I I |
0019 805-78490 4170.000 LFT | 1.53000 6380.10] 1.56000 6505.20]|
SIGNAL CABLE, 7C 14GA. I I |
0020 805-97509 8.000 EACH | 1320.49000 10563.92] 880.00000 7040.00]
MODIFY M FOUNDATION TO P1 FOUNDATION I | |
0021 808-06716 4929.000 LFT | 0.57000 2809.53| 0.55000 2710.95]
LINE, REMOVE I I |
0022 808-75297 924.000 LFT | 5.68000 5248.32] 6.33000 5848.92|
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0023 808-75300 3994.000 LFT | 1.14000 4553.16| 1.75000 6989.50]|
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I | |
0024 808-75320 1.000 EACH | 227.00000 227.00] 98.00000 98.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0025 808-75325 1.000 EACH | 340.50000 340.50] 145.00000 145.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
SECTION TOTALS I $ 277,048.26| $ 323,462.07| $
------------------------------------------ e e S
CONTRACT TOTALS I $ 277,048.26] $ 323,462.07] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 871 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 237,525.19 ROUTE : US 31
CALL ORDER : 871 CONTRACT ID : T -28244-A COUNTIES : MORGAN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 09/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1673827 HENDERSON, H.E., INC. $ 202,363.30 100.0000%
2 35-0821499 DREW, JAMES H. CORPORATION $ 247,242.08 122.1773%
3 35-1262778 MIDWESTERN ELECTRIC $ 252,777.13 124.9125%
IC 1 ) 35-1673827 IC 2 ) 35-0821499 IC 3 ) 35-1262778
|HENDERSON, H.E., INC. IDREW, JAMES H. CORPORATION  |MIDWESTERN ELECTRIC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
SECTION 0001  TRAFFIC SIGNAL MODERNIZATION
I | |
0001 105-07038 5.000 MOS | 154640000 7732.00] 1353.12000 6765.60]| 156600000 7830.00
FIELD OFFICE, A I I |
0002 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0004 110-01001 LUMP | 8252.00000 8252.00] 5940.10000 5940.10]  26970.00000 26970.00
MOBILIZATION AND DEMOBILIZATION I I |
0005 202-78515 LUMP | 3959.30000 3959.30] 6488.53000 6488.53| 5972.00000 5972.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0006 801-06640 30.000 EACH | 120.75000 3622.50] 178.25000 5347.50] 185.00000 5550.00
CONSTRUCTION SIGN, A I I |
0007 801-06775 LUMP | 3500.00000 3500.00] 7962 .53000 7962.53] 6373.00000 6373.00
MAINTAINING TRAFFIC I I |
0008 802-76025 143.500 SFT | 16.84000 2416.54| 41_66000 5978.21| 16.75000 2403.63
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
0009 805-01815 6.000 EACH | 1792.75000 10756.50] 2050.05000 12300.30] 1788.00000 10728.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. I | |
0010 805-01842 8.000 EACH | 703.85000 5630.80] 760.36000 6082.88]| 742.00000 5936.00
| | |

HANDHOLE, SIGNAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 871 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 237,525.19 ROUTE :- US 31
CALL ORDER 871 CONTRACT ID : T -28244-A COUNTIES : MORGAN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE :

( 1 ) 35-1673827
H

IC 2 ) 35-0821499
ENDERSON, H.E., INC. ID
|

1IC 3 ) 35-1262778
REW, JAMES H. CORPORATION  |M
|

IDWESTERN ELECTRIC
LINE NO /7 ITEM CODE 7/ ALT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0011 805-01844 1585.000 LFT | 11.01000 17450.85] 15.99000 25344_15] 15.80000 25043.00
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND I I |
0012 805-01879 2.000 EACH | 438.65000 877.30] 661.40000 1322.80] 54400000 1088.00
SIGNAL SERVICE, INSTALL I | |
0013 805-02087 LUMP | 9450000 94_50] 1280.05000 1280.05] 2560.00000 2560.00
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0014 805-78785 6.000 EACH | 748.50000 4491.00] 810.53000 4863.18] 566.00000 3396.00
SIGNAL DETECTOR HOUSING , SINGLE I I |
0015 805-02437 1.000 EACH | 144500000 1445_00] 162929000 1629.29] 852.00000 852.00
CONTROLLER, RELOCATE AND REWIRE I I |
0016 805-06114 1.000 EACH | 697.70000 697.70] 787.50000 787.50] 399.00000 399.00
ANTENNA I I |
0017 805-08487 10.000 EACH | 7456000 745.60]| 90.41000 904.10] 75.00000 750.00
TRAFFIC SIGNAL BACKPLATE I I |
0018 805-78109 2.000 EACH | 6178.95000 12357.90]  12737.09000 25474.18]  11919.00000 23838.00
CONTROLLER AND CABINET, SECONDARY, MENU | I |
DRIVEN, 8 PHASE I I |
0019 805-78205 20.000 EACH | 183.15000 3663.00] 697.99000 13959.80] 695.00000 13900.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN I | |
0020 805-78215 6.000 EACH | 244.00000 1464.00] 722.19000 4333.14] 760.00000 4560.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER ARROW, GREEN ARROW I I |
0021 805-78230 4.000 EACH | 404.94000 1619.76] 114473000 4578.92] 1240.00000 4960.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0022 805-78415 12.000 EACH | 157600000 18912.00] 1772.71000 21272.52] 159200000 19104.00
SPAN, CATENARY, AND TETHER I | |
0023 805-78445 1.000 EACH | 420.25000 420.25] 661.40000 661.40] 560.00000 560.00
SIGNAL SERVICE I I |
0024 805-78467 150.000 LFT | 87.33000 13099.50] 1.93000 289.50] 2.20000 330.00
SIGNAL CABLE, 3C 8GA. I | |
0025 805-78470 3770.000 LFT | 0.34000 1281.80] 0.66000 2488.20]| 0.45000 1696.50
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0026 805-78485 2230.000 LFT | 1.20000 2676.00] 1.16000 2586.80] 1.45000 3233.50
SIGNAL CABLE, 5C 14GA. I | |
0027 805-78490 2120.000 LFT | 1.26000 2671.20] 1.34000 2840.80]| 1.65000 3498.00
| | |

SIGNAL CABLE, 7C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 871 -3
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  237,525.19 ROUTE : US 31
CALL ORDER : 871 CONTRACT ID : T -28244-A COUNTIES : MORGAN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1673827 IC 2 ) 35-0821499 1IC 3 ) 35-1262778
|HENDERSON, H.E., INC. IDREW, JAMES H. CORPORATION  |MIDWESTERN ELECTRIC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0028 805-78510 10700.000 LFT | 0.88000 9416.00] 0.83000 8881.00] 0.78000 8346.00
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0029 805-78785 4.000 EACH | 661.90000 2647.60] 860.03000 3440.12| 566.00000 2264.00
SIGNAL DETECTOR HOUSING I I |
0030 805-78795 2450.000 LFT | 7.13000 17468.50] 9.22000 22589.00] 8.25000 20212.50
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0031 805-78925 2.000 EACH | 617.25000 1234.50] 970.03000 1940.06] 835.00000 1670.00
CONTROLLER CABINET FOUNDATION, P1 I I |
0032 805-81060 6.000 EACH | 4437.00000 26622.00] 3840.36000 23042.16] 3985.00000 23910.00
SIGNAL STRAIN POLE, STEEL, 36 FT. I I |
0033 805-86900 8.000 EACH | 221.35000 1770.80] 211.37000 1690.96| 245.00000 1960.00
JUNCTION BOX I I |
0034 805-92504 10.000 EACH | 256.99000 2569.90] 277.23000 2772.30] 338.00000 3380.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0035 808-06703 400.000 LFT | 0.49000 196.00] 1.13000 452_00] 1.00000 400.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0036 808-06716 170.000 LFT | 1.58000 268.60]| 2.30000 391.00] 2.25000 382.50
LINE, REMOVE I I |
0037 808-75067 590.000 LFT | 13.13000 7746.70] 9.78000 5770.20] 6.85000 4041.50
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | I |
STOP LINE, 24 IN. I | |
0038 808-75071 6.000 EACH | 173.25000 1039.50] 174.80000 1048.80] 195.00000 1170.00
PAVEMENT MESSAGE MARKINGS, PREFORMED I I |
PLASTIC LANE INDICATION ARROW I I |
0039 808-75073 4.000 EACH | 210.00000 840.00] 287.50000 1150.00] 238.00000 952.00
PAVEMENT MESSAGE MARKINGS PREFORMED | | |
PLASTIC, WORD ONLY I I |
0040 808-75245 400.000 LFT | 0.49000 196.00] 1.10000 440.00] 1.00000 400.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0041 808-75320 22.000 EACH | 23.10000 508.20] 97.75000 2150.50] 98.00000 2156.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
SECTION TOTALS I $ 202,363.30] $ 247,242 08| $ 252,777.13
—————————————————————————————————————————— gy
CONTRACT TOTALS | $ 202,363.30] $ 247,242 .08 $ 252,777.13




SIGNAL SUPPORT FOUNDATION, 3 FT. X 12

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 901 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  76,880.16 ROUTE : 136
CALL ORDER  : 901 CONTRACT ID : T -28544-A : MARION
LETTING DATE : 05/24/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 09/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1416052 LIGHTS & SIGNALS, INC. $ 64,571.35 100.0000%
2 62-1339540 HAWK ENTERPRISES, INC. $ 70,816.50 109.6717%
3 35-0821499 DREW, JAMES H. CORPORATION $ 77,628.68 120.2216%
4 35-1710202 SIGNAL CONSTRUCTION, INC. $ 79,615.00 123.2977%
5  35-2046222 MORPHEY CONSTRUCTION, INC. $ 79,937.75 123.7976%
6 35-1262778 MIDWESTERN ELECTRIC $ 91,428.15 141.5924%
IC 1 ) 35-1416052 | 2 ) 62-1339540 | 3 ) 35-0821499
ILIGHTS & SIGNALS, [HAWK ENTERPRISES, |DREW, JAMES H. CORPORATION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
__________________________________________ B O By
SECTION 0001  NEW SIGNAL INSTALLATION
| | |
0001 105-06845 LUMP | 150000000 1500.00] 1200.00000 1200.00] 2331.76000 2331.76
CONSTRUCTION ENGINEERING I I |
0002 105-08520 1.000 EACH | 125.00000 125.00] 410.00000 410.00] 400.00000 400.00
CELLULAR TELEPHONE/RADIO I | |
0003 105-08521 4.000 MOS | 75.00000 300.00] 410.00000 1640.00] 50.00000 200.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0005 110-01001 LUMP | 3200.00000 3200.00] 2200.00000 2200.00] 2496.76000 2496.76
MOBILIZATION AND DEMOBILIZATION I I |
0006 202-93091 3.000 EACH | 700.00000 2100.00] 1100.00000 3300.00] 1380.02000 4140.06
TREE, 15 IN., REMOVE I | |
0007 801-06775 LUMP | 2500.00000 2500.00] 1200.00000 1200.00] 910.01000 910.01
MAINTAINING TRAFFIC I I |
0008 802-76035 48.000 SFT | 11.00000 528.00] 11.00000 528.00] 28.18000 1352.64
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS I I |
0009 802-76045 18.750 SFT | 14.00000 262.50] 12.00000 225.00] 36.85000 690.94
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I | |
0010 805-01815 4.000 EACH | 190000000 7600.00] 2100.00000 8400.00] 2150.02000 8600.08
| | |
| | |

FT.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 901 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  76,880.16 ROUTE : 136
CALL ORDER  : 901 CONTRACT ID : T -28544-A COUNTIES : MARION
LETTING DATE : 05/24/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1416052 IC 2 ) 62-1339540 1C 3 ) 35-0821499
ILIGHTS & SIGNALS, INC. [HAWK ENTERPRISES, INC. |DREW, JAMES H. CORPORATION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0011 805-01842 6.000 EACH | 600.00000 3600.00] 570.00000 3420.00] 805.87000 4835.22
HANDHOLE, SIGNAL I I |
0012 805-01879 1.000 EACH | 475.00000 475.00] 410.00000 410.00] 695.87000 695.87
SIGNAL SERVICE, INSTALL I I |
0013 805-06592 1030.000 LFT | 11.00000 11330.00] 11.00000 11330.00] 14.56000 14996.80
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0014 805-78100 1.000 EACH | 8200.00000 8200.00] 8800.00000 8800.00]| 8541.74000 8541.74
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I | |
0015 805-78205 6.000 EACH | 500.00000 3000.00] 800.00000 4800.00] 563.04000 3378.24
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I I |
0016 805-78230 1.000 EACH | 785.00000 785.00] 1100.00000 1100.00] 893.33000 893.33
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0017 805-78415 4.000 EACH | 1400 .00000 5600.00]| 1600.00000 6400.00] 159494000 6379.76
SPAN, CATENARY, AND TETHER I | |
0018 805-78420 3.000 EACH | 190.00000 570.00] 410.00000 1230.00] 190.38000 571.14
DISCONNECT HANGER I I |
0019 805-78467 50.000 LFT | 1.75000 87.50] 2.00000 100.00] 1.97000 98.50
SIGNAL CABLE, 3C 8GA. I | |
0020 805-78470 1320.000 LFT | 0.28000 369.60] 0.25000 330.00] 0.65000 858.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0021 805-78485 320.000 LFT | 1.15000 368.00] 1.00000 320.00] 1.20000 384.00
SIGNAL CABLE, 5C 14GA. I I |
0022 805-78490 700.000 LFT | 1.20000 840.00] 1.10000 770.00] 1.38000 966.00
SIGNAL CABLE, 7C 14GA. I I |
0023 805-78510 2200.000 LFT | 0.75000 1650.00] 1.00000 2200.00] 0.87000 1914.00
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0024 805-78785 5.000 EACH | 500.00000 2500.00] 410.00000 2050.00] 866.01000 4330.05
SIGNAL DETECTOR HOUSING I I |
0025 805-78795 600.000 LFT | 8.00000 4800.00]| 9.00000 5400.00]| 8.17000 4902.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0026 805-78925 1.000 EACH | 540.00000 540.00] 710.00000 710.00] 1020.01000 1020.01
CONTROLLER CABINET FOUNDATION, P1 I I |
0027 805-92504 3.000 EACH | 220.00000 660.00]| 240.00000 720.00] 176.90000 530.70
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0028 808-06713 75.000 LFT | 0.60000 45_00] 2.00000 150.00] 0.59000 4425
| | |

LINE, PAINT, SOLID, WHITE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 901 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  76,880.16 ROUTE : 136
CALL ORDER  : 901 CONTRACT ID : T -28544-A COUNTIES : MARION
LETTING DATE : 05/24/06 10:00 AM DISTRICT ~ : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
( 1 ) 35-1416052 IC 2 ) 62-1339540 1IC 3 ) 35-0821499
LIGHTS & SIGNALS, INC. |HAWK ENTERPRISES, INC. IDREW, JAMES H. CORPORATION
LINE NO / ITEM CODE / ALT | I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
_______________________________________________________________________ e

|

|

|

|

+

0029 808-75297 105.000 LFT | 3.95000 414.75] 4.50000 472.50] 4.54000 476.70
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |

0030 808-75320 4.000 EACH | 75.00000 300.00] 125.00000 500.00] 83.78000 335.12
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW I I |

0031 808-75325 4.000 EACH | 80.00000 320.00] 125.00000 500.00] 88.50000 354.00
PAVEMENT MESSAGE MARKINGS, I I |

|

|

+

|

THERMOPLASTIC, WORD (ONLY) | |
SECTION TOTALS $ 64,571.35] $ 70,816.50] $ 77.,628.68

CONTRACT TOTALS $ 64,571.35] $ 70,816.50] $ 77,628.68




TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 901 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  76,880.16 ROUTE : 136
CALL ORDER  : 901 CONTRACT ID : T -28544-A COUNTIES : MARION
LETTING DATE : 05/24/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1710202 IC 5 ) 35-2046222 | 6 ) 35-1262778
ISIGNAL CONSTRUCTION, INC. [MORPHEY CONSTRUCTION, INC IMIDWESTERN ELECTRIC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001 NEW SIGNAL INSTALLATION
| | |
0001 105-06845 LUMP | 2000.00000 2000.00] 1300.00000 1300.00] 3890.00000 3890.00
CONSTRUCTION ENGINEERING I I |
0002 105-08520 1.000 EACH | 150.00000 150.00] 200.00000 200.00] 100.00000 100.00
CELLULAR TELEPHONE/RADIO I I |
0003 105-08521 4.000 MOS | 85.00000 340.00] 75.00000 300.00] 195.00000 780.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0005 110-01001 LUMP | 4000.00000 4000.00] 3900.00000 3900.00]  11840.00000 11840.00
MOBILIZATION AND DEMOBILIZATION I | |
0006 202-93091 3.000 EACH | 750.00000 2250.00] 2000.00000 6000.00] 432.00000 1296.00
TREE, 15 IN., REMOVE I I |
0007 801-06775 LUMP | 3000.00000 3000.00] 3000.00000 3000.00] 4830.00000 4830.00
MAINTAINING TRAFFIC I | |
0008 802-76035 48.000 SFT | 30.00000 1440.00] 19.00000 912.00] 15.00000 720.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0009 802-76045 18.750 SFT | 35.00000 656.25] 20.00000 375.00] 18.00000 337.50
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.125 IN. THICKNESS I I |
0010 805-01815 4.000 EACH | 1600.00000 6400.00] 2650.00000 10600.00] 1788.00000 7152.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0011 805-01842 6.000 EACH | 700.00000 4200.00] 780.00000 4680.00] 732.00000 4392.00
HANDHOLE, SIGNAL I I |
0012 805-01879 1.000 EACH | 650.00000 650.00] 680.00000 680.00] 522.00000 522.00
SIGNAL SERVICE, INSTALL I | |
0013 805-06592 1030.000 LFT | 18.00000 18540.00] 12.00000 12360.00] 16.50000 16995.00
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0014 805-78100 1.000 EACH |  10500.00000 10500.00] 8200.00000 8200.00] 9985.00000 9985.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE I I |
0015 805-78205 6.000 EACH | 650.00000 3900.00] 580.00000 3480.00] 733.00000 4398.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I | |
0016 805-78230 1.000 EACH | 775.00000 775.00] 870.00000 870.00] 1250.00000 1250.00
| | |
I I |

AMBER, GREEN, AMBER ARROW, GREEN ARROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 901 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  76,880.16 ROUTE : 136
CALL ORDER  : 901 CONTRACT ID : T -28544-A COUNTIES : MARION
LETTING DATE : 05/24/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1710202 IC 5 ) 35-2046222 IC 6 ) 35-1262778
ISIGNAL CONSTRUCTION, INC. IMORPHEY CONSTRUCTION, INC.  |MIDWESTERN ELECTRIC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0017 805-78415 4.000 EACH | 1500.00000 6000.00] 1380.00000 5520.00] 1682.00000 6728.00
SPAN, CATENARY, AND TETHER I I |
0018 805-78420 3.000 EACH | 250.00000 750.00] 205.00000 615.00] 255.00000 765.00
DISCONNECT HANGER I I |
0019 805-78467 50.000 LFT | 2.50000 125.00] 1.80000 90.00] 2.25000 112.50
SIGNAL CABLE, 3C 8GA. I I |
0020 805-78470 1320.000 LFT | 0.25000 330.00] 0.90000 1188.00] 0.44000 580.80
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0021 805-78485 320.000 LFT | 1.35000 432.00] 1.30000 416.00] 1.38000 441_60
SIGNAL CABLE, 5C 14GA. I I |
0022 805-78490 700.000 LFT | 1.50000 1050.00] 1.50000 1050.00] 1.52000 1064.00
SIGNAL CABLE, 7C 14GA. I I |
0023 805-78510 2200.000 LFT | 1.25000 2750.00] 0.70000 1540.00] 0.82000 1804.00
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0024 805-78785 5.000 EACH | 650.00000 3250.00] 825.00000 4125.00] 563.00000 2815.00
SIGNAL DETECTOR HOUSING I I |
0025 805-78795 600.000 LFT | 6.50000 3900.00] 9.30000 5580.00] 8.75000 5250.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0026 805-78925 1.000 EACH | 600.00000 600.00]| 900.00000 900.00] 861.00000 861.00
CONTROLLER CABINET FOUNDATION, P1 I I |
0027 805-92504 3.000 EACH | 200.00000 600.00] 165.00000 495_00] 342.00000 1026.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0028 808-06713 75.000 LFT | 0.50000 37.50] 1.50000 112.50] 0.88000 66.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0029 808-75297 105.000 LFT | 3.85000 404.25] 4.65000 488_25] 5.35000 561.75
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0030 808-75320 4.000 EACH | 71.00000 284.00]| 110.00000 440.00] 93.00000 372.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0031 808-75325 4.000 EACH | 75.00000 300.00] 130.00000 520.00] 123.00000 492.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
SECTION TOTALS I $ 79,615.00] $ 79,937.75] $ 91,428.15
—————————————————————————————————————————— gy
CONTRACT TOTALS | $ 79,615.00] $ 79,937.75] $ 91,428.15




CALL ORDER
LETTING DATE :

- 845
05/24/06

CONTRACT DESCRIPTION :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT

CONTRACT TIME :

ID :

LOW BID

ITEM ANALYSIS

T -27190-C

01/15/07 COMPLETION DATE

LINE

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

1 -EST- ENGINEER®"S ESTIMATE
2 35-0821499 DREW, JAMES H. CORPORATION
ITEM/ ESTIMATED
DESCRIPTION QUANTITY PRICE
SECTION NO. 0001 NEW SIGNAL AND FLASHER INSTALLATION
105-06845 1.000 14,840.00000
CONSTRUCTION ENGINEERING
105-07039 10.000 2,200.00000
FIELD OFFICE, B
109-08443 1.000 1.00000
QUALITY ADJUST, TEMP TRAF CONT DEV
109-08444 1.000 1.00000
QUALITY ADJUSTMENTS, FAILED MATERIALS
110-01001 1.000 44 ,433.00000
MOBILIZATION AND DEMOBILIZATION
201-52370 1.000 3,700.00000
CLEARING RIGHT OF WAY
202-02240 1,006.000 12.18000
PVMT REMOVAL
202-02278 470.000 4.42000
CURB, CONCRETE, REMOVE
202-02279 480.000 8.01260
CURB AND GUTTER, REMOVE
202-52710 572.000 13.96220
SIDEWALK, CONCRETE, REMOVE
202-74035 4.000 57.43000
SIGN, REMOVE
202-78515 1.000 2,610.00000
TRAFFIC SIGNAL EQUIPMENT, REMOVE
203-02000 260.000 45.00000
EXCAVATION, COMMON
203-02070 25.000 83.80000
BORROW
203-02080 0.126 98,496.91000
LINEAR GRADING
211-07454 400.000 35.51000
STRUCTURE BACKFILL
304-07493 773.000 87.10000
WIDENING WITH HMA, TYPE B
306-08043 449.000 8.75000
MILLING, TRANSITION
402-07433 240.000 76.86490

0019

HMA SURFACE, TYPE B

BID PRICE/
UNITS
14,427.20000
LS
1,802.47000
MOS
1.00000
DOL
1.00000
DOL
26,696.65000
LS
25,536.00000
LS
14.59000
SYS
3.04000
LFT
6.08000
LFT
9.73000
SYS
171.86000
EACH
3,024.65000
LS
23.10000
CYSs
85.12000
CYS
105,791.98000
MILE
38.91000
CYS
85.12000
TON
24.32000
SYS
91.20000
TON

DATE : 06/22/06
PAGE : 845 -1
COUNTIES : DEARBORN FRANKLIN
PROJECT(S) : 082600S
074400L
269100H
TOTAL APPARENT % OF % OF
BID RANK EST LOW BID
$ 748,842.99 1 100.0000 95.4017
$ 784,937.02 2 104.8200 100.0000
ESTIMATED BID BID OVERRUN/
AMOUNT AMOUNT EST % UNDERRUN
14,427.20000 97.2183
14,840.00 -412.
18,024 .70000 81.9305
22,000.00 -3,975.
1.00000 100.0000
1.00 0
1.00000 100.0000
1.00 0
26,696.65000 60.0829
44 ,433.00 -17,736.
25,536.00000 690.1622
3,700.00 21,836.
14,677 .54000 119.7865
12,253.08 2,424.
1,428.80000 68.7783
2,077.40 -648.
2,918.40000 75.8804
3,846.05 -927.
5,565.56000 69.6881
7,986.38 -2,420.
687.44000 299.2513
229.72 457.
3,024.65000 115.8870
2,610.00 414.
6,006.00000 51.3333
11,700.00 -5,694.
2,128.00000 101.5752
2,095.00 33.
13,329.79000 107.4064
12,410.61 919.
15,564.00000 109.5748
14,204.00 1,360.
65,797.76000 97.7268
67,328.30 -1,530.
10,919.68000  277.9429
3,928.75 6,990.
21,888.00000 118.6497
18,447.58 3,440.

80

30

.00

.00

35

00

46

60

65

82

72

65

00

00

18

00

54

93

42



INDIANA DEPARTMENT OF TRANSPORTATION

ITEM ANALYSIS

COUNTIES :

DEARBORN

: 06/22/06
845 -2

FRANKLIN

ESTIMATED
AMOUNT

BID
AMOUNT

OVERRUN/
UNDERRUN

0023

0024

0025

0026

0027

0028

0029

0030

0031

0032

0033

0034

0035

0036

0037

0038

0039

0040

0041

0042

0043

0044

CALL ORDER : 845 CONTRACT
LETTING DATE : 05/24/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE

402-07438 450.000 65.00000
HMA INTERMEDIATE, TYPE B

402-07451 152.000 89.58000
HMA, TYPE B, WEDGE AND LEVEL

406-05520 1.840 420.00000
ASPHALT FOR TACK COAT

601-06224 1.000 43,172.00000
IMPACT ATTENUATOR, CR, W1, TL-2

604-06070 444 .000 47.23000
SIDEWALK, CONCRETE

605-06120 355.000 20.43150
CURB, CONCRETE

605-06140 567.000 26.08350
CURB AND GUTTER, CONCRETE

610-07712 135.000 65.00000
PCCP FOR APPROACHES, 6 IN

621-06567 1.200 7.55000
WATER

621-06575 291.000 7.19820
SODDING, NURSERY

703-51030 9,126.000 1.29000
REINFORCING STEEL

714-44240 109.700 725.00000
CONCRETE, A, STRUCTURES

715-05149 740.000 39.68000
PIPE, TYPE 2, CIRCULAR, 12 IN.

715-05407 206.000 23.85000
PIPE, END BENT DRAIN, 6 IN.

720-44000 4.000 532.00000
CASTING, ADJUST TO GRADE

720-45015 2.000 1,643.24000
INLET, A8

720-45075 1.000 2,369.20000
INLET, R13

720-45250 2.000 2,439.48000
CATCH BASIN, K10

801-06606 22.000 135.00000
BARRICADE, I111B

801-06625 74.000 87.00000
DETOUR ROUTE MARKER ASSEMBLY

801-06640 33.000 140.00000
CONSTRUCTION SIGN, A

801-06775 1.000 39,500.00000
MAINTAINING TRAFFIC

802-76025 133.400 16.75000
SIGN, SHEET, ENCAPSULATED LENS WITH LEGE

802-76035 215.000 17.75000
SIGN,SHEET ,ENCAPSULATED LENS WITH LEGEND

802-76045 41.000 17.27366

SIGN, SHEET ,ENCAPSULATED LENS WITH LEGEND

LOW BID
ID - T -27190-C
BID PRICE/
UNITS
71.74000
TON
105.79000
TON
462.08000
TON
43,900.00000
EACH
37.70000
SYS
12.16000
LFT
17.02000
LFT
63.23000
SYS
30.40000
KGAL
9.12000
SYS
1.34000
LBS
735.68000
CYS
37.70000
LFT
24.32000
LFT
547.20000
EACH
1,702.40000
EACH
2,067.20000
EACH
2,553.60000
EACH
109.44000
EACH
109.44000
EACH
212.80000
EACH
19,251.51000
LS
24.02000
SFT
26.27000
SFT
27.15000
SFT

29,250.00
13,616.16
772.80
43,172.00
20,970.12
7,253.18
14,789.34
8,775.00
9.06
2,094.68
11,772.54
79,532.50
29,363.20
4,913.10
2,128.00
3,286.48
2,369.20
4,878.96
2,970.00
6,438.00
4,620.00
39,500.00
2,234.45
3,816.25

708.22

32,283.
16,080.
850.
43,900.
16,738.
4,316.
9,650.
8,536.
36.
2,653.
12,228.
80,704.
27,898.
5,009.
2,188.
3,404.
2,067.
5,107.
2,407.
8,098.
7,022.
19,251.
3,204.
5,648.

1,113.

00000

08000

23000

00000

80000

80000

34000

05000

48000

92000

84000

10000

00000

92000

80000

80000

20000

20000

68000

56000

40000

51000

27000

05000

15000

101.

79.

59.

65.

97.

402.

126.

103.

101.

95.

101.

102.

103.

87.

104.

81.

125.

152.

48.

143.

148.

157.

6863

8221

5160

2520

2769

6490

6981

8760

4731

0101

9706

8571

6002

2531

6780

0667

7931

0000

7380

4031

0000

1757

3,033.
2,463.
77.
728.
-4,231.
-2,936.
-5,139.
-238.
27.
559.
456.
1,171.
-1,465.
96.

60.
118.
-302.
228.
-562.
1,660.
2,402.
-20,248.
969.
1,831.

404 .

92

43

00

32

38

00

95

42

24

30

60

20

82

80

32

00

24

32

56

40

49

82

80

93



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 845 -3
LOW BID ITEM ANALYSIS

CALL ORDER : 845 CONTRACT ID : T -27190-C COUNTIES : DEARBORN FRANKLIN
LETTING DATE : 05/24/06
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID OVERRUN/

LINE DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST % UNDERRUN
0045 802-76055 163.000 7.75000 17.84000 2,907.92000 230.1935

SIGN POST, A LFT 1,263.25 1,644.67
0046 802-76065 26.000 10.00000 17.84000 463.84000 178.4000

SIGN POST, B LFT 260.00 203.84
0047 805-01815 8.000 2,298.02000 2,763.52000 22,108.16000 120.2566

SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT EACH 18,384.16 3,724.00
0048 805-01842 9.000 836.59000 1,075.85000 9,682.65000 128.5994

HANDHOLE, SIGNAL EACH 7,529.31 2,153.34
0049 805-01844 355.000 21.00000 35.54000 12,616.70000 169.2381

CONDUIT, STEEL, GALVANIZED,2IN., UNDERGR LFT 7,455.00 5,161.70
0050 805-01879 2.000 456.06000 948.66000 1,897.32000 208.0121

SIGNAL SERVICE, INSTALL EACH 912.12 985.20
0051 805-02202 6.000 754.00000 1,227.76000 7,366.56000 162.8329

SIGNAL DETECTOR HOUSING, DOUBLE EACH 4,524.00 2,842.56
0052 805-02328 2,950.000 0.62000 1.20000 3,540.00000 193.5484

SIGNAL CABLE, 1C 14GA. LFT 1,829.00 1,711.00
0053 805-06592 400.000 16.69000 35.54000 14,216.00000 212.9419

CONDUIT, STEEL, GALVANIZED, 2 IN. LFT 6,676.00 7,540.00
0054 805-06834 2.000 8,122.80000 9,247.13000 18,494.26000 113.8417

CONTROLLER AND CABINET, MENU DRIVEN, 8 EACH 16,245.60 2,248.66
0055 805-78010 1.000 784.08000 1,223.66000 1,223.66000 156.0632

CONTROLLER AND CABINET, FLASHER, SOLID S EACH 784.08 439.58
0056 805-78190 4.000 305.00000 433.78000 1,735.12000 142.2230

TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBE EACH 1,220.00 515.12
0057 805-78195 2.000 261.43000 406.28000 812.56000 155.4068

TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED EACH 522.86 289.70
0058 805-78205 7.000 661.82000 698.33000 4,888.31000 105.5166

TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, EACH 4,632.74 255.57
0059 805-78230 7.000 1,147.60000 1,070.94000 7,496 .58000 93.3200

TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, EACH 8,033.20 -536.62
0060 805-78415 9.000 1,500.00000 1,972.99000 17,756.91000 131.5327

SPAN, CATENARY, AND TETHER EACH 13,500.00 4,256.91
0061 805-78420 8.000 252.85640 216.83000 1,734.64000 85.7523

DISCONNECT HANGER EACH 2,022.85 -288.21
0062 805-78445 1.000 500.00000 976.16000 976.16000 195.2320

SIGNAL SERVICE EACH 500.00 476.16
0063 805-78467 130.000 1.50332 2.24000 291.20000 149.0048

SIGNAL CABLE, 3C 8GA. LFT 195.43 95.77
0064 805-78470 2,500.000 0.36000 1.41000 3,525.00000 391.6667

SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. LFT 900.00 2,625.00
0065 805-78480 290.000 0.88000 1.26000 365.40000 143.1818

SIGNAL CABLE, 3C 14GA. LFT 255.20 110.20
0066 805-78485 220.000 1.07068 1.47000 323.40000 137.2957

SIGNAL CABLE, 5C 14CGA. LFT 235.55 87.85
0067 805-78490 980.000 1.13000 1.65000 1,617.00000 146.0177

SIGNAL CABLE, 7C 14GA. LFT 1,107.40 509.60
0068 805-78510 1,810.000 0.88428 1.14000 2,063.40000 128.9182

SIGNAL CABLE, 2C 16GA., SHIELDED LFT 1,600.55 462.85
0069 805-78785 1.000 542.43410 932.16000 932.16000 171.8489

SIGNAL DETECTOR HOUSING EACH 542.43 389.73



INDIANA DEPARTMENT OF TRANSPORTATION

ITEM ANALYSIS

COUNTIES :

DEARBORN

DATE : 06/22/06
PAGE : 845 -4

FRANKLIN

BID
AMOUNT

OVERRUN/
UNDERRUN

0073

0074

0075

0076

0077

0078

0079

0080

0081

0082

0083

0084

0085

0086

0087

0088

0089

0090

0091

CALL ORDER : 845 CONTRACT
LETTING DATE : 05/24/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE

805-78795 2,550.000 7.45855
SAW CUT FOR ROADWAY LOOP AND SEALER

805-78925 2.000 802.04270
CONTROLLER CABINET FOUNDATION, P1

805-81032 3.000 3,282.92000
SIGNAL STRAIN POLE, STEEL, 30 FT.

805-81060 5.000 3,291.31000
SIGNAL STRAIN POLE, STEEL, 36 FT.

805-92504 7.000 286.43507
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL

807-02781 1.000 924 .59000
LUMINAIRE MAST ARM, 10 FT.

807-02783 1.000 1,018.14000
LUMINAIRE MAST ARM, 15 FT.

808-02066 130.000 0.80000
TRANSVERSE MARKINGS, THERMOPLASTIC, SOLI

808-03179 4.000 250.00000
PAVEMENT MESSAGE MARKINGS, PREFORMED

808-06703 140.000 0.58000
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.

808-06713 2,900.000 0.50000
LINE, PAINT, SOLID, WHITE, 4 IN.

808-75051 320.000 5.00000
LINE, PREFORMED PLASTIC, SOLID, WHITE, 4

808-75054 960.000 2.15000
LINE, PREFORMED PLASTIC, SOLID, YELLOW,

808-75071 13.000 170.00000
PAVEMENT MESSAGE MARKINGS, PREFORMED PLA

808-75245 682.000 0.82000
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN

808-75297 115.000 5.18960
TRANSVERSE MARKINGS, THERMOPLASTIC, STOP

808-75320 4.000 68.83205
PAVEMENT MESSAGE MRKNG, THERMO.,LANE INDI

808-75325 3.000 82.81153
PAVEMENT MESSAGE MRKNG, THERMO. ,WORD ONLY

808-92027 762.000 1.13870
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN

808-96016 212.000 1.79000
LINE, THERMOPLASTIC, SOLID, YELLOW, 12 1

808-98875 150.000 0.83000
TRANSVERSE MARKINGS, THERMOPLASTIC, SOLI

808-99077 150.000 13.00000

LINE, PREFORMED PLASTIC, SOLID, WHITE, 2

SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS

1.

LOW BID

ID : T -2719
BID P
UNITS

LFT
1,326

EACH
3,605

EACH
4,155

EACH
182

EACH
1,225

EACH
1,258

EACH

LFT
224.

EACH
1

LFT
0

LFT
3

LFT
3

LFT
243

EACH
1

LFT
4

LFT
82.

EACH
88.

EACH
2

LFT
2

LFT
1

LFT
14.

LFT

21,292.
2,653.
10,817.
20,779.
1,275.
1,225.
1,258.
231.
899.
170.
1,769.
1,168.
3,504.
3,161.
832.
524.
330.
266.
1,714.
553.

264.

50000

52000

55000

25000

33000

07000

07000

40000

84000

80000

00000

00000

00000

60000

04000

40000

76000

31000

50000

32000

00000

-50000

126.

63.

132.

123.

222.

89.

210.

122.

73.

169.

143.

148.

87.

120.

107.

197.

145.

2674

6059

4987

5655

5000

9840

3448

0000

0000

7674

0588

7805

8686

1322

1972

5936

2,273.
1,049.
968.
4,322.
-729.
300.
239.
127.
-100.
89.
319.
-432.
1,440.
951.
272.
-72.
55.
17.

846.

0-C
RICE/ ESTIMATED
AMOUNT
35000
19,019.30
76000
1,604.09
85000
9,848.76
-85000
16,456.55
.19000
2,005.05
.07000
924.59
.07000
1,018.14
78000
104.00
96000
1,000.00
.22000
81.20
.61000
1,450.00
.65000
1,600.00
.65000
2,064.00
.20000
2,210.00
.22000
559.24
.56000
596.80
69000
275.33
77000
248.43
.25000
867.69
.61000
379.48
. 76000
124.50
59000
1,950.00
748,842.99

748,842.99

784,937.

784,937.

43

79

70

72

48

93

40

16

60

00

00

00

60

80

40

43

88

81

.84

.50

.50

.03

.03



INDIANA DEPARTMENT OF TRANSPORTATION

CALL ORDER
LETTING DATE :

- 851
05/24/06

CONTRACT 1

CONTRACT TIME :

CONTRACT DESCRIPTION :

LOW BID

ITEM ANALYSIS

D - T -27603-A

11/30/06 COMPLETION DATE

MORGAN

ARENT
ANK

INC.

BID PRICE/

LINE

RANK  VENDOR VENDOR NAME
1 35-1262778 MIDWESTERN ELECTRIC
2 35-1710202 SIGNAL CONSTRUCTION,
3 35-0821499 DREW, JAMES H. CORPORATION
4  35-0392360 HOOSIER COMPANY, INC.
5 -EST- ENGINEER"S ESTIMATE
ITEM/ ESTIMATED
DESCRIPTION QUANTITY PRICE

UNITS

SECTION NO. 0001

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

TRAFFIC SIGNAL

105-07038 7.000 1,600.00000
FIELD OFFICE, A

105-08520 2.000 145.00000
CELLULAR TELEPHONE/RADIO

105-08521 14.000 110.00000
CELLULAR TELEPHONE/RADIO SERVICE

105-08524 1.000 1.00000
CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN

109-08443 1.000 1.00000
QUALITY ADJUST, TEMP TRAF CONT DEV

109-08444 1.000 1.00000
QUALITY ADJUSTMENTS, FAILED MATERIALS

110-01001 1.000 34,900.00000
MOBILIZATION AND DEMOBILIZATION

202-02240 100.000 12.00000
PVMT REMOVAL

202-78515 1.000 2,300.00000
TRAFFIC SIGNAL EQUIPMENT, REMOVE

203-02000 70.000 50.00000
EXCAVATION, COMMON

306-08432 825.000 9.00000
MILLING, APPROACH

402-07433 100.000 75.00000
HMA SURFACE, TYPE B

402-07438 167.000 65.00000
HMA INTERMEDIATE, TYPE B

402-07441 200.000 55.00000
HMA BASE, TYPE B

720-45405 2.000 2,000.00000
MANHOLE, B4

801-06640 50.000 140.00000
CONSTRUCTION SIGN, A

801-06775 1.000 37,200.00000

MAINTAINING TRAFFIC

INSTALLATION AND MODERNIZATION

1.

1.

1.

8.

1,300.
MOS
95.
EACH
150.
MOS
DOL
DOL
DOL
19,430.
LS
126.
SYS
4,380.
LS
197.
CYS
SYS
85.
TON
60.
TON
55.
TON
1,717.
EACH
175.
EACH
6,889.
LS

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

30000

00000

50000

00000

00000

00000

00000

COUNTIES :
PROJECT(S) :
TOTAL APP
BID R
$ 408,939.07
$ 448,397.75
$ 469,618.81
$ 479,942.10
$ 494,238.45
ESTIMATED BID
AMOUNT AMOUNT
9,100.
11,200.00
190.
290.00
2,100.
1,540.00
1.
1.00
1.
1.00
1.
1.00
19,430.
34,900.00
12,600.
1,200.00
4,380.
2,300.00
13,790.
3,500.00
6,847.
7,425.00
8,500.
7.500.00
10,103.
10,855.00
11,000.
11,000.00
3,434.
4,000.00
8,750.
7,000.00
6,889.
37,200.00

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

50000

00000

50000

00000

00000

00000

00000

DATE : 06/22/06
PAGE : 851 -1
0432029
04320AF
0432029
OTHERS
% OF % OF
EST LOW BID
82.7412 100.0000
90.7250 109.6490
95.0187 114.8383
97.1074  117.3627
100.0000 120.8587
BID OVERRUN/
EST % UNDERRUN
81.2500
-2,100.
65.5172
-100.
136.3636
560.
100.0000
0
100.0000
0
100.0000
0
55.6734
-15,470.
1050
11,400.
190.4348
2,080.
394.0000
10,290.
92.2222
-577.
113.3333
1,000.
93.0769
-751.
100.0000
0.
85.8500
-566.
125.0000
1,750.
18.5188
-30,311.

00

00

00

.00

.00

.00

00

00

00

00

50

00

50

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 851 -2
LOW BID ITEM ANALYSIS
CALL ORDER : 851 CONTRACT ID : T -27603-A COUNTIES : MORGAN
LETTING DATE : 05/24/06
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID OVERRUN/

LINE DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST % UNDERRUN
0018 802-76025 107.500 20.00000 13.65000 1,467.37000 68.2498

SIGN, SHEET, ENCAPSULATED LENS WITH LEGE SFT 2,150.00 -682.63
0019 802-76045 26.250 20.00000 16.00000 420.00000 80.0000

SIGN, SHEET,ENCAPSULATED LENS WITH LEGEND SFT 525.00 -105.00
0020 805-01815 8.000 2,007.63000 1,680.00000 13,440.00000 83.6808

SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT EACH 16,061.04 -2,621.04
0021 805-01842 15.000 720.94000 682.00000 10,230.00000 94 .5987

HANDHOLE, SIGNAL EACH 10,814.10 -584.10
0022 805-01844 3,275.000 20.00000 14.00000 45,850.00000 70.0000

CONDUIT, STEEL, GALVANIZED,2IN., UNDERGR LFT 65,500.00 -19,650.00
0023 805-02087 1.000 700.00000 1,110.00000 1,110.00000 158.5714

TRANSPORTATION OF SALV. SIGNAL EQUIPMENT LS 700.00 410.00
0024 805-08464 1.000 2,400.00000 3,100.00000 3,100.00000 129.1667

RADIO, INTERCONNECT EACH 2,400.00 700.00
0025 805-08466 1.000 300.00000 251.00000 251.00000 83.6667

RADIO ANTENNA, 9db, YAGI EACH 300.00 -49.00
0026 805-78010 2.000 1,057.54000 998.00000 1,996.00000 94.3700

CONTROLLER AND CABINET, FLASHER, SOLID S EACH 2,115.08 -119.08
0027 805-78100 2.000 10,000.00000 9,641.00000 19,282.00000 96.4100

CONTROLLER AND CABINET, MENU DRIVEN, 8 P EACH 20,000.00 -718.00
0028 805-78109 1.000 10,000.00000 9,641.00000 9,641.00000 96.4100

CONTROLLER AND CABINET, SECONDARY, MENU EACH 10,000.00 -359.00
0029 805-78190 6.000 295.00000 288.00000 1,728.00000 97.6271

TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBE EACH 1,770.00 -42.00
0030 805-78195 8.000 323.26000 273.00000 2,184.00000 84.4521

TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED EACH 2,586.08 -402.08
0031 805-78205 18.000 619.79000 571.00000 10,278.00000 92.1280

TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, EACH 11,156.22 -878.22
0032 805-78215 2.000 573.28000 611.00000 1,222.00000 106.5797

TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED EACH 1,146.56 75.44
0033 805-78230 4.000 976.75000 1,025.00000 4,100.00000 104.9399

TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, EACH 3,907.00 193.00
0034 805-78415 14.000 1,500.00000 1,375.00000 19,250.00000 91.6667

SPAN, CATENARY, AND TETHER EACH 21,000.00 -1,750.00
0035 805-78445 5.000 600.00000 498.00000 2,490.00000 83.0000

SIGNAL SERVICE EACH 3,000.00 -510.00
0036 805-78467 250.000 1.98000 2.28000 570.00000 115.1515

SIGNAL CABLE, 3C 8GA. LFT 495.00 75.00
0037 805-78470 13,025.000 0.40000 0.38000 4,949.50000 95.0000

SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. LFT 5,210.00 -260.50
0038 805-78480 410.000 1.10000 1.10000 451.00000 100.0000

SIGNAL CABLE, 3C 14GA. LFT 451.00 0.00
0039 805-78485 1,610.000 1.20000 1.40000 2,254.00000 116.6667

SIGNAL CABLE, 5C 14CGA. LFT 1,932.00 322.00
0040 805-78490 2,750.000 1.30000 1.51000 4,152 .50000 116.1538

SIGNAL CABLE, 7C 14GA. LFT 3,575.00 577.50
0041 805-78510 11,300.000 2.00000 0.78000 8,814.00000 39.0000

SIGNAL CABLE, 2C 16GA., SHIELDED LFT 22,600.00 -13,786.00
0042 805-78785 27.000 700.00000 540.00000 14,580.00000 77.1429

SIGNAL DETECTOR HOUSING EACH 18,900.00 -4,320.00



INDIANA DEPARTMENT OF TRANSPORTATION

ITEM ANALYSIS

COUNTIES :

MORGAN

= 06/22/06

- 851 -3

BID
AMOUNT

OVERRUN/
UNDERRUN

0046

0047

0048

0049

0050

0051

0052

0053

0054

0055

0056

0057

0058

CALL ORDER : 851 CONTRACT
LETTING DATE : 05/24/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE

805-78795 7,300.000 9.00000
SAW CUT FOR ROADWAY LOOP AND SEALER

805-78925 3.000 782.41000
CONTROLLER CABINET FOUNDATION, P1

805-81032 4.000 3,118.45000
SIGNAL STRAIN POLE, STEEL, 30 FT.

805-81060 4.000 3,953.70000
SIGNAL STRAIN POLE, STEEL, 36 FT.

805-86900 13.000 600.00000
JUNCTION BOX

805-90015 48.000 99.00000
POLE BANDS, STEEL

805-92504 21.000 328.00000
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL

808-06703 710.000 0.40000
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.

808-75067 220.000 10.00000
TRANSVERSE MARKINGS, PREFORMED PLASTIC,

808-75071 4.000 200.00000
PAVEMENT MESSAGE MARKINGS, PREFORMED PLA

808-75073 4.000 220.00000
PAVEMENT MESSAGE MARKINGS PREFORMED PLAS

808-75245 400.000 0.45000
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN

808-75297 460.000 8.85870
TRANSVERSE MARKINGS, THERMOPLASTIC, STOP

808-75320 7.000 82.18000
PAVEMENT MESSAGE MRKNG,THERMO.,LANE INDI

808-75325 7.000 97.96000
PAVEMENT MESSAGE MRKNG, THERMO.,WORD ONLY

808-75340 1.000 575.56000

PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC

SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS

LOW BID

ID : -2760
BID P
UNITS

LFT
858.

EACH
3,210.

EACH
3,720

EACH
220

EACH
127

EACH
320.

EACH
0

LFT
9

LFT
196.

EACH
337.

EACH
0

LFT
5

LFT
135.

EACH
258.

EACH
842.

EACH

51,100.
2,574.
12,840.
14,880.
2,860.
6,096.
6,720.
475.
2,101.
784.
1,348.
340.
2,300.
945.

1,806.

00000

00000

00000

00000

00000

00000

00000

70000

00000

00000

00000

00000

00000

00000

00000

-00000

109.

102.

94.

36.

128.

97.

167.

95.

98.

153.

188.

56.

164.

263.

146.

0891

6667

2828

5610

5000

5000

0000

1818

8889

226.
366.
-934.
-4,940.
1,344.
-168.
191.
-99.
-16.
468.

160.

3-A
RICE/ ESTIMATED
AMOUNT
00000
65,700.00
00000
2,347.23
00000
12,473.80
.00000
15,814.80
.00000
7,800.00
.00000
4,752.00
00000
6,888.00
.67000
284.00
-55000
2,200.00
00000
800.00
00000
880.00
.85000
180.00
.00000
4,075.00
00000
575.26
00000
685.72
00000
575.56
494,238.45

494 ,238.45

77

20

80

00

00

00

70

00

00

00

00

.00

.74

.28

.44

.38

.38



INDIANA DE

L

CALL ORDER
LETTING DATE :

- 861
05/24/06

CONTRACT ID :

CONTRACT TIME :
CONTRACT DESCRIPTION :

LINE

1 35-0821499 DREW, JAMES H. CORPORATI
2 -EST- ENGINEER™S ESTIMATE
3 35-1262778 MIDWESTERN ELECTRIC
ITEM/ ESTIMATED
DESCRIPTION QUANTITY PRICE

SECTION NO. 0001

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

TRAFFIC SIGNAL MODERNIZATION

105-07038 8.000 1,112.63005
FIELD OFFICE, A MOS
110-01001 1.000 18,000.00000
MOBILIZATION AND DEMOBILIZATION LS
202-78515 1.000 6,400.00000
TRAFFIC SIGNAL EQUIPMENT, REMOVE LS
801-06640 46.000 92.90017
CONSTRUCTION SIGN, A EACH
801-06775 1.000 19,000.00000
MAINTAINING TRAFFIC LS
802-76025 124.300 16.57000
SIGN, SHEET, ENCAPSULATED LENS WITH LEGE SFT
805-02087 1.000 1,900.00000
TRANSPORTATION OF SALV. SIGNAL EQUIPMENT LS
805-02152 64.000 417.95708
PEDESTRIAN SIGNAL HEAD WITH INTER. SYMBO EACH
805-03592 32.000 700.00000
PAINT EXISTING SIGNAL STRUCTURE EACH
805-78100 8.000 10,500.00000
CONTROLLER AND CABINET, MENU DRIVEN, 8 P EACH
805-78205 62.000 692.00000
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, EACH
805-78230 2.000 1,082.00000
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, EACH
805-78415 8.000 1,600.00000
SPAN, CATENARY, AND TETHER EACH
805-78420 36.000 222.79494
DISCONNECT HANGER EACH
805-78445 8.000 503.91873
SIGNAL SERVICE EACH
805-78467 560.000 1.80000
SIGNAL CABLE, 3C 8GA. LFT
805-78480 7,000.000 1.25000
SIGNAL CABLE, 3C 14CGA. LFT
805-78485 780.000 1.50000
SIGNAL CABLE, 5C 14GA. LFT

PARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 861 -1
OW BID ITEM ANALYSIS
T -28243-A COUNTIES : JEFFERSON
11/30/06 COMPLETION DATE
PROJECT(S) : 213400D
024800Y
024800Y
OTHERS
TOTAL APPARENT % OF % OF
BID RANK EST LOW BID
ON $ 277,048.26 1 92.1475 100.0000
$ 300,657.39 2 100.0000 108.5217
$ 323,462.07 3 107.5849 116.7530
BID PRICE/ ESTIMATED BID BID OVERRUN/
UNITS AMOUNT AMOUNT EST % UNDERRUN
1,247.62000 9,980.96000 112.1325
8,901.04 1,079.
9,216.14000 9,216.14000 51.2008
18,000.00 -8,783.
7,923.94000 7,923.94000 123.8116
6,400.00 1,523.
261.05000 12,008.30000 281.0004
4,273.41 7,734.
8,177.24000 8,177.24000 43.0381
19,000.00 -10,822.
31.41000 3,904.26000 189.5594
2,059.65 1,844.
1,436.21000 1,436.21000 75.5900
1,900.00 -463.
310.25000 19,856.00000 74.2301
26,749.25 -6,893.
990.25000 31,688.00000 141.4643
22,400.00 9,288.
9,049.89000 72,399.12000 86.1894
84,000.00 -11,600.
499.78000 30,986.36000 72.2225
42,904.00 -11,917.
759.40000 1,518.80000 70.1848
2,164.00 -645.
1,789.18000 14,313.44000 111.8238
12,800.00 1,513.
210.41000 7,574.76000 94.4411
8,020.62 -445.
715.25000 5,722.00000 141.9376
4,031.35 1,690.
2.12000 1,187.20000 117.7778
1,008.00 179.
1.14000 7,980.00000 91.2000
8,750.00 -770.
1.35000 1,053.00000 90.0000
1,170.00 -117.

92

86

94

89

76

61

79

25

00

88

64

20

44

86

65

20

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

ITEM ANALYSIS

COUNTIES :

= 06/22/06

861 -2

BID
AMOUNT

OVERRUN/
UNDERRUN

0022

0023

0024

0025

CALL ORDER : 861 CONTRACT
LETTING DATE : 05/24/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE

805-78490 4,170.000 1.35000
SIGNAL CABLE, 7C 14CGA.

805-97509 8.000 744 .00000
MODIFY M FOUNDATION TO P1 FOUNDATION

808-06716 4,929.000 1.00000
LINE, REMOVE

808-75297 924 .000 5.90630
TRANSVERSE MARKINGS, THERMOPLASTIC, STOP

808-75300 3,994.000 1.00232
TRANSVERSE MARKINGS, THERMOPLASTIC, CROS

808-75320 1.000 56.97400
PAVEMENT MESSAGE MRKNG, THERMO.,LANE INDI

808-75325 1.000 97.93328

PAVEMENT MESSAGE MRKNG, THERMO.,WORD ONLY

SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS

LOW BID

ID : -2824
BID P
UNITS

LFT
1,320

EACH
0

LFT
5

LFT
1

LFT
227.

EACH
340.

EACH

6,380.
10,563.
2,809.
5,248.
4,553.

227 .

340.

750.
4,611.
-2,119.
-209.

549.

3-A
RICE/ ESTIMATED
AMOUNT
53000
5,629.50
-49000
5,952.00
.57000
4,929.00
.68000
5,457.42
.14000
4,003.25
00000
56.97
50000
97.93
300,657.39

300,657.39

277,048.

277,048.

JEFFERSON
BID
EST
10000 113
92000 177
53000 57
32000 96.
16000 113.
00000  398.
50000 347.
26 92
26 92

-23,609.

-23,609.

92

47

10

91

.03

.57

13

13



LINE

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

DATE :
PAGE :

871 -1

% OF
LOW BID

100.0000
117.3756
122.1773
124.9125

OVERRUN/
UNDERRUN

-9,118.
958.
-287.
-5,731.
46.
766.
135.
-1,721.
-170.
-1,005.
461.
-55.
447 .

245.

06/22/06

.00

.00

.00

00

30

50

00

00

89

13

53

96

50

31

00

70

60

INDIANA DEPARTMENT OF TRANSPORTATION
LOW BID ITEM ANALYSIS
CALL ORDER 871 CONTRACT ID : T -28244-A COUNTIES : MORGAN
LETTING DATE : 05/24/06
CONTRACT TIME : 09/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : 097200F
097200F
434100C
TOTAL APPARENT % OF
RANK  VENDOR VENDOR NAME BID RANK EST
1 35-1673827 HENDERSON, H.E., INC. $ 202,363.30 1 85.1966
2 -EST- ENGINEER"S ESTIMATE $ 237,525.20 2 100.0000
3  35-0821499 DREW, JAMES H. CORPORATION $ 247,242 .08 3 104.0909
4  35-1262778 MIDWESTERN ELECTRIC $ 252,777.13 4 106.4212
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID
DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST %
SECTION NO. 0001  TRAFFIC SIGNAL MODERNIZATION
105-07038 5.000 1,600.00000 1,546.40000 7,732.00000 96.6500
FIELD OFFICE, A MOS 8,000.00
109-08443 1.000 1.00000 1.00000 1.00000 100.0000
QUALITY ADJUST, TEMP TRAF CONT DEV DOL 1.00
109-08444 1.000 1.00000 1.00000 1.00000 100.0000
QUALITY ADJUSTMENTS, FAILED MATERIALS DOL 1.00
110-01001 1.000 17,370.00000 8,252.00000 8,252.00000 47.5072
MOBILIZATION AND DEMOBILIZATION LS 17,370.00
202-78515 1.000 3,001.00000 3,959.30000 3,959.30000 131.9327
TRAFFIC SIGNAL EQUIPMENT, REMOVE LS 3,001.00
801-06640 30.000 130.33333 120.75000 3,622.50000 92.6471
CONSTRUCTION SIGN, A EACH 3,910.00
801-06775 1.000 9,231.00000 3,500.00000 3,500.00000 37.9157
MAINTAINING TRAFFIC LS 9,231.00
802-76025 143.500 16.51946 16.84000 2,416.54000 101.9405
SIGN, SHEET, ENCAPSULATED LENS WITH LEGE SFT 2,370.54
805-01815 6.000 1,664.93575 1,792.75000 10,756.50000 107.6769
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT EACH 9,989.61
805-01842 8.000 686.95822 703.85000 5,630.80000 102.4588
HANDHOLE, SIGNAL EACH 5,495.67
805-01844 1,585.000 12.09614 11.01000 17,450.85000 91.0208
CONDUIT, STEEL, GALVANIZED,2IN., UNDERGR LFT 19,172.38
805-01879 2.000 524.13105 438.65000 877.30000 83.6911
SIGNAL SERVICE, INSTALL EACH 1,048.26
805-02087 1.000 1,100.00000 94 .50000 94 .50000 8.5909
TRANSPORTATION OF SALV. SIGNAL EQUIPMENT LS 1,100.00
805-78785 6.000 671.61469 748.50000 4,491.00000 111.4478
SIGNAL DETECTOR HOUSING EACH 4,029.69
805-02437 1.000 1,500.00000 1,445.00000 1,445.00000 96.3333
CONTROLLER, RELOCATE AND REWIRE EACH 1,500.00
805-06114 1.000 250.00000 697.70000 697.70000  279.0800
ANTENNA EACH 250.00
805-08487 10.000 50.00000 74.56000 745.60000 149.1200
TRAFFIC SIGNAL BACKPLATE EACH 500.00
805-78109 2.000 10,000.00000 6,178.95000 12,357.90000 61.7895
CONTROLLER AND CABINET, SECONDARY, MENU EACH 20,000.00

-7,642.

10



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 871 -2
LOW BID ITEM ANALYSIS

CALL ORDER 871 CONTRACT ID : T -28244-A COUNTIES : MORGAN
LETTING DATE : 05/24/06
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID OVERRUN/

LINE DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST % UNDERRUN
0019 805-78205 20.000 521.31405 183.15000 3,663.00000 35.1324

TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, EACH 10,426.28 -6,763.28
0020 805-78215 6.000 566.40006 244 .00000 1,464.00000 43.0791

TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED EACH 3,398.40 -1,934.40
0021 805-78230 4.000 969.81005 404.94000 1,619.76000 41.7546

TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, EACH 3,879.24 -2,259.48
0022 805-78415 12.000 1,401.82717 1,576.00000 18,912.00000 112.4247

SPAN, CATENARY, AND TETHER EACH 16,821.93 2,090.07
0023 805-78445 1.000 600.00000 420.25000 420.25000 70.0417

SIGNAL SERVICE EACH 600.00 -179.75
0024 805-78467 150.000 1.83765 87.33000 13,099.50000 4752

SIGNAL CABLE, 3C 8GA. LFT 275.65 12,823.85
0025 805-78470 3,770.000 0.29685 0.34000 1,281.80000 114.5354

SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. LFT 1,119.13 162.67
0026 805-78485 2,230.000 1.20280 1.20000 2,676.00000 99.7670

SIGNAL CABLE, 5C 14GA. LFT 2,682.25 -6.25
0027 805-78490 2,120.000 1.26512 1.26000 2,671.20000 99.5955

SIGNAL CABLE, 7C 14GA. LFT 2,682.05 -10.85
0028 805-78510 10,700.000 1.54802 0.88000 9,416.00000 56.8470

SIGNAL CABLE, 2C 16GA., SHIELDED LFT 16,563.76 -7,147.76
0029 805-78785 4.000 350.00000 661.90000 2,647.60000 189.1143

SIGNAL DETECTOR HOUSING EACH 1,400.00 1,247.60
0030 805-78795 2,450.000 13.74857 7.13000 17,468.50000 51.8599

SAW CUT FOR ROADWAY LOOP AND SEALER LFT 33,684.00 -16,215.50
0031 805-78925 2.000 633.16975 617.25000 1,234.50000 97.4857

CONTROLLER CABINET FOUNDATION, P1 EACH 1,266.34 -31.84
0032 805-81060 6.000 3,366.93437 4,437.00000 26,622.00000 131.7816

SIGNAL STRAIN POLE, STEEL, 36 FT. EACH 20,201.61 6,420.39
0033 805-86900 8.000 403.14877 221.35000 1,770.80000 54.9053

JUNCTION BOX EACH 3,225.19 -1,454.39
0034 805-92504 10.000 305.00000 256.99000 2,569.90000 84.2590

LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL EACH 3,050.00 -480.10
0035 808-06703 400.000 0.68341 0.49000 196.00000 71.7003

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. LFT 273.36 -77.36
0036 808-06716 170.000 1.99645 1.58000 268.60000 79.1397

LINE, REMOVE LFT 339.40 -70.80
0037 808-75067 590.000 9.13322 13.13000 7,746.70000 143.7609

TRANSVERSE MARKINGS, PREFORMED PLASTIC, LFT 5,388.60 2,358.10
0038 808-75071 6.000 180.00000 173.25000 1,039.50000 96.2500

PAVEMENT MESSAGE MARKINGS, PREFORMED PLA EACH 1,080.00 -40.50
0039 808-75073 4.000 215.00000 210.00000 840.00000 97.6744

PAVEMENT MESSAGE MARKINGS PREFORMED PLAS EACH 860.00 -20.00
0040 808-75245 400.000 0.85269 0.49000 196.00000 57.4645

LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN LFT 341.08 -145.08
0041 808-75320 22.000 45.30813 23.10000 508.20000 50.9842

PAVEMENT MESSAGE MRKNG,THERMO.,LANE INDI EACH 996.78 -488.58
SECTION 0001 SUBTOTAL 237,525.20 202,363.30 85.1966 -35,161.90

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS 237,525.20 202,363.30 85.1966 -35,161.90



INDIANA DEPARTMENT OF TRANSPORTATION

CALL ORDER : 901 CONTRACT 1
LETTING DATE : 05/24/06

L

D :

CONTRACT TIME :

CONTRACT DESCRIPTION :

Ow BID

ITEM ANALYSIS

T -28544-A

09701706 COMPLETION DATE

COUNTIES :

PROJECT(S) :

APP
R

MARION

ARENT
ANK

483200

%
ES

D

OF
T

DATE : 06/22/06
PAGE : 901 -1

C.

BID PRICE/

LINE

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

1 35-1416052 LIGHTS & SIGNALS, INC.

2 62-1339540 HAWK ENTERPRISES, INC.

3 -EST- ENGINEER®"S ESTIMATE

4 35-0821499 DREW, JAMES H. CORPORATION

5 35-1710202 SIGNAL CONSTRUCTION, INC

6 35-2046222 MORPHEY CONSTRUCTION, IN

7 35-1262778 MIDWESTERN ELECTRIC

ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE

105-06845 1.000 1,400.00000
CONSTRUCTION ENGINEERING

105-08520 1.000 100.00000
CELLULAR TELEPHONE/RADIO

105-08521 4.000 100.00000
CELLULAR TELEPHONE/RADIO SERVICE

105-08524 1.000 1.00000
CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN

110-01001 1.000 4,200.00000
MOBILIZATION AND DEMOBILIZATION

202-93091 3.000 100.00000
TREE, 15 IN, REMOVE

801-06775 1.000 5,000.00000
MAINTAINING TRAFFIC

802-76035 48.000 18.00000
SIGN,SHEET,ENCAPSULATED LENS WITH LEGEND

802-76045 18.750 21.00000
SIGN, SHEET ,ENCAPSULATED LENS WITH LEGEND

805-01815 4.000 2,160.00000
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT

805-01842 6.000 693.09348
HANDHOLE, SIGNAL

805-01879 1.000 487.58624
SIGNAL SERVICE, INSTALL

805-06592 1,030.000 14.00000
CONDUIT, STEEL, GALVANIZED, 2 IN.

805-78100 1.000 10,500.00000
CONTROLLER AND CABINET, MENU DRIVEN, 8 P

805-78205 6.000 601.06523
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,

805-78230 1.000 982.75000
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,

805-78415 4.000 1,600.00000
SPAN, CATENARY, AND TETHER

805-78420 3.000 227.21037

LS

EACH

MOS

DOL

LS

EACH

LS

SFT

SFT

EACH

EACH

EACH

LFT

EACH

EACH

EACH

EACH

UNITS

1,500.
125.

75.

3,200.
700.
2,500.
11.
14.
1,900.
600.
475.
11.
8,200.
500.
785.
1,400.

190.

00000

00000

00000

-00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

ESTIMATED
AMOUNT

SECTION NO. 0001 NEW SIGNAL INSTALLATION

1,400.
100.
400.

1.

4,200.
300.

5,000.
864.
393.

8,640.

4,158.
487.

14,420.
10,500.

3,606.

982.

6,400.

00

00

00

00

00

00

00

00

75

00

56

59

00

00

39

75

00

262.
7,600.
3,600.

475.

11,330.
8,200.
3,000.

785.

5,600.

570.

00000

-00000

.00000

-00000

00000

00000

00000

.00000

50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

125.

75.

100.

76.

700.

50.

61.

66.

87.

86.

97.

78.

78.

83.

79.

87.

83.

.1429

0000

0000

0000

1905

0000

0000

1111

6667

9630

5684

4179

5714

0952

1857

8779

5000

6231

OVERRUN/
UNDERRUN

100.
25.

-100.

-1,000.
1,800.
-2,500.
-336.
-131.
-1,040.
-558.
-12.
-3,090.
-2,300.
-606.
-197.

-800.

00

00

00

.00

00

00

00

00

25

00

56

59

00

00

39

75

00



INDIANA DEPARTMENT OF TRANSPORTATION

L

ID :

Ow BID

T -2854

ITEM ANALYSIS

COUNTIES :

MARION

DATE :
PAGE :

06/22/06
901 -2

BID P
UNITS

BID
AMOUNT

OVERRUN/
UNDERRUN

CALL ORDER : 901 CONTRACT
LETTING DATE : 05/24/06
ITEM/ ESTIMATED

LINE DESCRIPTION QUANTITY PRICE
DISCONNECT HANGER

0019 805-78467 50.000 2.00000
SIGNAL CABLE, 3C 8CGA.

0020 805-78470 1,320.000 1.05000
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.

0021 805-78485 320.000 1.45000
SIGNAL CABLE, 5C 14CGA.

0022 805-78490 700.000 1.21793
SIGNAL CABLE, 7C 14GA.

0023 805-78510 2,200.000 0.84107
SIGNAL CABLE, 2C 16GA., SHIELDED

0024 805-78785 5.000 458.07229
SIGNAL DETECTOR HOUSING

0025 805-78795 600.000 7.91362
SAW CUT FOR ROADWAY LOOP AND SEALER

0026 805-78925 1.000 649.01182
CONTROLLER CABINET FOUNDATION, P1

0027 805-92504 3.000 238.50000
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL

0028 808-06713 75.000 1.70450
LINE, PAINT, SOLID, WHITE, 4 IN.

0029 808-75297 105.000 5.91829
TRANSVERSE MARKINGS, THERMOPLASTIC, STOP

0030 808-75320 4.000 50.09440

PAVEMENT MESSAGE MRKNG, THERMO.,LANE INDI
0031 808-75325 4.000 84.72397
PAVEMENT MESSAGE MRKNG, THERMO.,WORD ONLY

SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS

LFT

LFT

LFT

EACH

LFT

EACH

EACH

LFT

LFT

EACH

EACH

500.

540.

220.

75.

80.

87.
369.
368.
840.

1,650.
2,500.
4,800.
540.
660.
45.

414.

50000

60000

00000

00000

00000

00000

00000

00000

00000

00000

75000

.00000

-00000

79.

98.

89.

109.

101.

83.

92.

35.

66.

149.

94.

.5000

.6667

3103

5279

1723

1531

0916

2036

2432

2003

7423

-12.

-200.

209.

51.

-109.

-55.

-82.

-206.

4-A
RICE/ ESTIMATED
AMOUNT
681.63
.75000
100.00
.28000
1,386.00
.15000
464 .00
.20000
852.55
.75000
1,850.35
00000
2,290.36
.00000
4,748.17
00000
649.01
00000
715.50
.60000
127.84
-95000
621.42
00000
200.38
00000
338.90
76,880.15

76,880.15

64,571.

-12,308.

.00

55

35

64

83

01

50

84

67

.62

.90

.80

80



